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A.4           Regulatory Approvals 

A.4.1          General 

A.4.1.1     The consultant will be required to secure all approvals prior to tender. The City's preference is  

                 to have all approvals in place prior to tendering of the construction projects. 
A.4.1.2     The Consultant shall liaise with the City and the approving agencies, as required to ensure  
                 approvals are obtained in a timely manner and prior to tender. The base scope includes all  
                 communication by the Consultant with the approving agencies during the approval process until  
                 the approval is issued. 
A.4.1.3     The Consultant will be required to obtain all the required application forms; complete the forms  
                 and prepare any documentation requested by the approval agency; and present them to the City  
                 for signatures and/or execution, where necessary. 

A.4.1.4      The City will pay for the cost of the application fees of all required approvals. 
A.4.1.5      Where agreements must be executed between the City and the approving agencies, the  
                 Consultant shall advise the City in writing in a timely manner so that all such agreements can be  
                 executed by the City to avoid impact on project schedules. 
A.4.1.6    The following sections outline approvals and permits that may be required depending on the  
                project location and type of work. The City expects that the Consultant will determine and confirm  
                for itself the specific approvals and permits that are required for the project. Note that the names  
                of agencies may change, and the consultant is expected to obtain the current applicable  
               authorizations. 

 
A.4.2       Approvals and Permits 

A.4.2.1   Approvals and permits that may be required are listed in sections A.3.2.2 through A.3.2.4. The  

             Consultant shall determine and confirm the approvals and permits that are required for the project. 

A.4.2.2   Federal 

1. Fisheries & Oceans Canada 

a) Department of Fisheries and Oceans Act 

b) Fisheries Act 

2. Transport Canada 

a) Department of Transport Act and Regulations 

b) Government Property Traffic Act and Regulations 

c) Canadian Navigable Waters Act (CNWA) 

3. Canadian National Railway, Canadian Pacific Railway 

4. Canada Energy Regulator 
A.4.2.3   Provincial 

5. Ministry of Environment, Conservation and Parks (MECP) 

a) Environmental Compliance Approval (ECA) or License (Water, Sewage, Air and 
Noise, Waste) 

b) Permit to Take Water 

c) Environmental Activity and Sector Registry (EASR) 

d) On-site and Excess soil management (O. reg. 406/19) 

6. Ministry of Natural Resources and Forestry (MNRF) including Landowner Authorization to 
carry out work on Crown Land 
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7. Ministry of Transportation 

8. Environmental Protection Act, Ontario Regulation 309 

9. Environmental – Noise, Ontario Regulation NPC 205 

10. Electrical Safety Authority (ESA) 

11. Hydro One 

12. Ministry of Labour, Training and Skills Development 

13. Ministry of Heritage, Sport, Tourism and Culture Industries – Heritage and Archaeological 
Approval 

14. Ontario Energy Board 

15. Metrolinx 
A.4.2.4 Municipal and other Agencies 

16. Technical Standards and Safety Authority (TSSA) 

17. Toronto Region Conservation Authority (TRCA) 

18. Transportation Services 

a) Road cut permit 

b) Street Occupation Permit 

c) RODARS Application for work and traffic closures at intersection(s) 

d) Toronto Terminals Railway & Union Station Rail Corridor 

19. Utility coordination, approvals and permits: 

a) Toronto Hydro 

b) Oil & Gas pipeline companies 

c) Cable 

d) Bell, Rogers, Allstream, Cogeco, and other telecom companies 

e) Toronto Transit Commission (TTC) 

f) Other specific utility crossings 

20. City of Toronto Municipal By-Laws 

21. Municipal Site Plan Letter of Approval - The City’s process for Site Plan Approval can take 
up to six (6) months to complete. The process timeline officially starts when the Building 
Permit application is submitted. Include in the scope of work for two (2) pre-consultation 
meetings with the City’s Building & Planning Departments to verify requirements and 
timelines needed for completion, prior to submittal of the Building Permit Application. Allow 
for the pre-consultation meetings and an application package satisfying the latest 
requirements of the Site Plan approval process. 

22. Toronto Building: 

a) Building Permit 

b) Plumbing Permit 

c) HVAC Permit. 

d) Occupancy permit 
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