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Summary  
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1. Secure File Transfer instructions  

2. 3D Model – Navisworks 

3. List of Technical Specifications  

4. List of Drawings  

5. List of Reference Documents  

 
1. SECURE FILE TRANSFER  

The City uses the Go Anywhere App for secure file transfer services between the City and 
external service providers.  

To access documents included with Part 3, use the following link and password:  

• https://www.cot-sft.goanywhere.cloud:443/link/8bbce778-6ea5-4bcc-aee8-
92e0e15d59c6 

• Password: 44LnK4uL4r 

• Note that the link and password listed above will expire after 90 days from link creation. 
Should The Supplier require access beyond the 90 days, please request a new link and 
password.  

2. 3D MODEL – NAVISWORKS  

A Navisworks 3D model is provided as reference document, Attachment 25. The file is for 
reference only and does not form a part of the Contract Documents. The purpose of sharing the 
file is to provide as a visual aid to facilitate the bidding process. The information is not a 
complete depiction of the works outlined in the Contract Documents and does not include 
various details and instructions required to understand the scope of the project. No information 
provided in the file is to supersede nor take precedence over any information supplied in the 
Contract Documents including the sealed drawings and specifications. 

3. TECHNICAL SPECIFICATIONS 

DIVISION 1 - GENERAL REQUIREMENTS 
 

 01010 Summary of Work 
 01025 Measurement and Payment 
 01040 Coordination 
 01041 Use of Owners Site 
 01041-01 HCTP Area Access Permission to Contractor 
 01041-02 Shutdown Request and Notification Form 

https://www.cot-sft.goanywhere.cloud/link/8bbce778-6ea5-4bcc-aee8-92e0e15d59c6
https://www.cot-sft.goanywhere.cloud/link/8bbce778-6ea5-4bcc-aee8-92e0e15d59c6
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 01050 Construction Sequencing 
 01060 Regulatory Requirements 
 01061 Environmental Considerations 
 01062 Health and Safety 
 01092 Abbreviations 
 01100 Special Project Procedures 
 01100-01 Confined Space Entry Hazard Assessment 
 01200 Project Meetings 
 01310 Project Scheduling and Progress Reporting 

            Supplement Sample Look Ahead Schedule 
 01330 Submittals 
 01380 Construction Videos and Photographs 
 01400 Quality Requirements 
 01500 Construction Facilities and Temporary Controls 
 01520 Project Partnering 
 01630 Equivalents and Alternatives 
 01640 Manufacturers’ Services 
   Supplement - Forms: Manufacturer 's Certif icate of Proper Installation 
 01700 Contract Close-Out 
 01720 Work Management System 
 01720-01 WMS Entity Information Workflow for Construction Projects 
 01730 Operations and Maintenance Data 
 01740 Construction Waste Management and Disposal 
 01810 Equipment Testing and Facility Commissioning 
 01810-01 Testing and Commissioning Flow Chart 
 01810-02 Installation & Startup Checklist – Equipment 
 01810-03 Installation Checklist – Piping 
 01810-04 Installation Checklist – Valves 
 01810-05 Installation Checklist – Instruments 
 01810-06 Installation Checklist – Panel/PLC/Computer 
 01810-07 Instrumentation Checklist – Termination and Continuity 
 01810-08 Instrumentation Checklist – Calibration 
 01810-09 Installation Checklist – Equipment-Electrical 
 01810-10 Variable Speed Drives Installation and Start-Up Checklist 
 01810-11 Test Report – Piping Pressure 
 01810-12 Test Report – Valves 
 01810-13 Control Loop Check List Verification Form 
 01810-14 Equipment Supplier’s Installation Certif ication 
 01810-15 Equipment Supplier’s Instruction Certif ication 
 01820 Training 
 01820-01 Supplement - Form T1 – Certif icate of Satisfactory Training 
 01820-02 Supplement - Form T2 - Attendance Form 
 01820-03 Supplement - Privacy Impact Assessment Screening Tool 
 01820-04 Supplement - TW E-learning Design & Development Standards 
 01820-05 Supplement - Technical Requirements and Design Recommendations  
   for eLearning at the City 
 01820-06 Supplement - eLearning Vendors' Security and Vulnerability 

Requirements by the City 
 01820-07 Supplement - TW Storyboard Template 
 01820-08 Supplement - Part 3.4 H. Sample Training Table of Contents 
 01830 Process Tank Cleanout 



PART 3 – DRAWINGS AND SPECIFICATIONS 

RFT Doc5601860721, Contract No. 25ECS-MI-04HC  

Page 3 of 42 

 
DIVISION 2 - SITE WORK 
 

 02070 Selective Demolition 
 02080 Asbestos Abatement 
 02081 Lead Paint Abatement 
 02082 Mould Abatement Outline of Work 
 02101 On-Site and Excess Soil Management 
 02150 Excavation, Shoring Systems 
 02200 Site Preparation 
 02220 Demolition 
 02240 Dewatering 
 02315 Excavation  
 02316 Fill and Backfill 
 02319 Subgrade Preparation 
 02320 Yard Piping and Trench Backfill 
   Supplement - Backfilling Approval Form 
 02457 Pile Testing 
 02460 Pipe Piles 
 02512 Gravity Sewer Pipe and Stormwater Filtration System 
 02632 Subdrain Sewer System 
 02771 Concrete Curbs and Sidewalks 
 02772 Asphaltic Concrete Pavement 
 02831 Gates and Fencing 
 02911 Topsoil and Finish Grading 
 02920 Sodding 
 02933 Seeding 
 02935 Planting of Trees, Shrubs and Ground Covers 
 02950 Concrete Grit Paving Units 

 
 DIVISION 3 - CONCRETE 

 03100 Concrete Formwork 
 03210 Reinforcing Steel 
 03240 Fibrous Reinforcing 
 03251 Concrete Joints and Accessories 
 03300 Cast-in-Place Concrete 
 03345 Concrete Curing and Finishing 
 03410 Structural Precast Concrete 
 03450 Architectural Precast Concrete 
 03600 Grout and Miscellaneous Concrete Work 
 03740 Concrete Repair Crack Injection 
 

 DIVISION 4 - MASONRY 

 04200 Unit Masonry 

 

DIVISION 5 - METALS 
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 05050 Welding-Quality Assurance 
   Supplement – Welding and Nondestructive Testing Table 
 05100 Post-Installed Anchors 
 05120 Structural Steel 
 05210 Open Web Steel Joists 
 05310 Steel Deck 
 05500 Metal Fabrications (Basic) 
 05501 Metal Fabrications (Architectural) 
 05502 Metal Fabrications (Structural) 
 05503 Metal Fabrications (Mechanical) 
 05510 Aluminum Guards and Handrails 
 05530 Metal Grating 
 

 DIVISIONS 6 - WOOD AND PLASTICS 
 

 06100 Rough Carpentry 
 06500 Fiberglass Reinforced Plastic Products and Fabrications 
 06700 General Installations 
 

 DIVISION 7 - THERMAL AND MOISTURE PROTECTION 
 

 07113 Self Adhering Sheet Waterproofing 
 07141 Hot Fluid-Applied Rubberized Asphalt Waterproofing 
 07210 Building Insulation 
 07240 Exterior Insulation and Finish System 
 07424 Composite Metal Building Panels 
 07520 SBS Modified Bituminous Membrane Protection 
 07600 Flashing and Sheet Metal 
 07700 Roof Specialties and Accessories 
 07725 Fall Arrest Anchors 
 07727 Membrane Integrity Test System 
 07840 Firestopping 
 07900 Joint Sealants 
 

 DIVISION 8 - DOORS AND WINDOWS 
 

 08110 Steel Doors and Frames 
 08161 Fibreglass Reinforced Plastic Doors 
 08330 Rolling Metal Doors 
 08410 Aluminum Entrances, Window Walls, Windows and Skylights 
 08710 Door Hardware 
 08800 Glazing 
 08950 Translucent Skylight System 
 

 DIVISION 9 - FINISHES 

 09250 Gypsum Board Systems 
 09300 Porcelain Tile 
 09510 Acoustical Ceilings 
 09522 Acoustical Treatment (Metal) 
 09650 Resilient Flooring 
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 09800 Special Coatings 
 09850 Chemical-Resistant Coatings 
 09900 Painting 
 

 DIVISION 10 - SPECIALTIES 
 
 10200 Louvers 
 10240 Architectural Grille (Vision Screen) 
 10400 Identifying Devices 

Supplement – Sign Schedule 
   Supplement – Signs 

Supplement – City of Toronto, Corporate Identity Program, Signage 
Specifications 

 10520 Portable Fire and Safety Equipment 
 10800 Washroom Accessories 
 10999 Manufactured Specialties 

 
 DIVISION 11 - EQUIPMENT 
 

 11050 Equipment General Clauses 
 11060 Piping Support Systems 
   Supplement – Table 1: Pipe Support Material – Nonchemical Areas 
   Supplement – Table 2: Pipe Support Material – Chemical Areas 
 11075 Process Piping Identif ication 
 11075-01 HCTP Pipe Labelling Standard 
 11080 Process Piping Insulation 
 11100 Pre-Selected Equipment 
 11200 Process Piping-General 
 11200-00 Process Piping Schedule 
 11200-01 Glass-Lined Ductile Iron Pipe and Fittings Data Sheet 
 11200-02 Carbon Steel Pipe and Fittings-Special Service Data Sheet 
 11200-08 Stainless Steel Pipe and Fittings-General Service Data Sheet 
 11200-09 Thin Wall Stainless Steel Pipe and Fittings-ALP Piping Service Data 

Sheet 
 11200-10 PVC Piping and Fittings Data Sheet 
 11200-11 Chlorinated Polyvinyl Chloride (PVC) Pipe and Fittings Data Sheet 
 11200-13 Copper and Copper Alloy Pipe, Tubing and Fittings Data Sheet  
 11200-14 High Density Polyethylene (HDPE) Pipe and Fittings Data Sheet 
 11200-16 PVC Double Wall Containment Piping Data Sheet 
 11200-21 Stainless Steel Tubing and Fittings – Hydraulic Service Data Sheet 
 11202 Process Valves and Operators 
   Supplement – Valve Schedule  
 11205 Process Piping Specialties 
 11232 Oscillating Sludge Scrapers and Scum Skimmers 
 11236 Stainless Steel Effluent Troughs 
 11240 Chemical Metering Pumps – Ferric Chloride 
   Supplement – Pump and Motor Data Sheets 
 11241 Vibration Requirements for Rotating Equipment 
 11241-01 Vibration Requirements Attachments 
 11282 Fabricated Slide Gates and Stop Logs 
 11282-01 Slide Gate Schedule 
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 11282-02 Stop Log Frame Schedule 
 11303 Hyperboloid Mixers 
   Supplement – Mixer and Motor Data Sheets 
 11305 Submersible Centrifugal Pumps 
   Supplement – Pump and Motor Data Sheets 
 11312 Horizontal End Suction Magnetic Drive Centrifugal Pumps – Ferric  
   Chloride Transfer 
   Supplement – Pump and Motor Data Sheets 
 11315 Induced Flow (Recessed Impeller) Centrifugal Pumps 
   Supplement – Pump Data Sheets and Induction Motor Data Sheet 
 11317 Screw-Induced Flow Centrifugal Pumps 
   Supplement – Pump and Induction Motor Data Sheets 
 11318 Rotary Lobe Pumps 
   Supplement – Pump and Motor Data Sheets 
 11336 Rectangular Sedimentation Basin Mechanisms 
   Supplement – Induction Motor Data Sheet 
 11342 Weirs and Baffle Plates 
 11351 Scum-Grinder 
 11371 Positive Displacement Blowers 
 11372 Instrument Air Receiver and Desiccant Dryer 
 11373 Biofilter Odour Control Systems 
   Supplement – Odour Control Biofilter Signal List 
 11375 Fine Bubble Diffuser 
 11375-01 Fine Bubble Diffuser Site Visit Checklist 
 11375-02 Fine Bubble Diffuser Stainless Steel Support Test Report 
 11375-03 Fine Bubble Diffuser Pressure Monitoring Test Report 
 11375-04 Diffuser Panel Schedule 
 11376 Coarse Bubble Air Diffusers for Channels 
 11380 Polyethylene Storage Tanks 
 11510 Automatic Sampler 
 11580 Odour Control Centrifugal Fans 
 11582 Odour Control Exhaust Stacks 
 11584 Odour Control Ductwork and Accessories 
 11955 Piping Leakage Testing 
 11965 Odour Control Testing, Adjusting, and Balancing 
 

 DIVISION 12 - FURNISHINGS 
 
 12500 Furniture 
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 DIVISION 13 - INSTRUMENTATION & CONTROLS AND SPECIAL CONSTRUCTION 
 

 13010 Process Control General 
   Supplement 1 – NE Plant Primary Treatment PCN 
   Supplement 2 – NE Plant Aeration System PCN 
   Supplement 3 – NE Plant Secondary Clarif ier PCN 
   Supplement 4 – NE Plant Secondary Clarif ier PCN 

 Supplement 5 – NE Plant Sodium Hypochlorite System PCN 
 (Placeholder) 

   Supplement 6 – RPU Panel Hardware Spare Requirement 
   Supplement 7 – Alarm List 
 13040 Equipment and Data Tagging 
 13040-01 Appendix A – Not Applicable 
 13040-02 Appendix B – Equipment (Asset) Tags List – Aluminum 
 13040-03 Appendix C – Equipment (Asset) Tag List – Lamacoid (Example) 
 13040-04 Appendix D – Supplemental Tag List – MCC Starter Disconnect-

Lamacoid (Example) 
 13040-05 Appendix E – Supplemental Tag List – Source of Power-Lamacoid 

(Example) 
 13040-06 Appendix F – Supplemental Tag List – Control Station-Lamacoid 

(Example) 
 13040-07 Appendix G – WMS Entity Information 
 13040-08 Appendix H – WMS COM and Security 
 13071 Colour Convention 
 13105 General Instrumentation Requirements 
   Supplement 1- Installation Details 
 13110.5-1Mix Liquor Suspended Solids Analyzer (MLSS) 
 13110.5-2Total Suspended Solids Analyzer 
 13110.6 Sludge Density Meter-In Line 
 13113 pH Analyzer 
 13114 ORP Analyzer 
 13116 Dissolved Oxygen Analyzer 
 13122 Ammonia Analyzer 
 13125.3 Combustible Gas Detector 
 13130 Magnetic Flow Meter 
 13134 Thermal Mass Flow Meter 
 13136 Coriolis Mass Flow and Density Meter 
 13136.1 Pressure Differential Mass Flow Meter 
 13137.3 Venturi Flow Tube 
 13137.4 Parshall Flume 
 13138.2 Thermal Flow Switch 
 13143.2 Open Channel Flowmeter - Laser 
 13144 Rotameter or Variable Area Flowmeter 
 13150.1 Ultrasonic Level Transmitter 
 13150.3 Radar Level Transmitter-Horn Antenna 
 13153.1 Level Direct Sensing DPT Range Mounted 
 13154 Magnetic Level Gauge 
 13157 Sludge Blanket Detector 
 13158.1 Float Switch (Tilt) 
 13158.6 Float Switch (Lift) 
 13160 Pressure Transmitter 
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 13161 Differential Pressure 
 13166 Pressure Seal 
 13167 Annular Pressure Seal 
 13168 Pressure Switches 
 13169 Pressure Indicating Gauge 
 13170.1 Temperature Element and Transmitter, RTD 
 13171.1 Ambient Air Temperature and Humidity Transmitter 
 13171.2 Duct Air Temperature and Humidity Transmitter 
 13171.5 Duct Air Flow Transmitter 
 13176 Thermowell 
 13177 Temperature Switches 
 13178 Temperature Indicators 
 13183 Limit Switch 
 13185 ORP Analyzer 
 13190 Smoke Detector 
 13199 Instrument Listing 
 13199-01 Supplement Instrument List 
 13305 Field Wiring 
 13310 Panel Construction 
   Supplement – Instrument Panel Schedule 
 13311 Enclosures 
 13312 Enclosure Accessories 
 13320 Panel Wiring 
 13325 DC Power Supply 
 13340 Panel Services 
 13350 Selector Switches, Push Buttons and Status Lights 
 13366 Motor Management Relay 
 13368 Feeder Protection System 
 13369 Transformer Protection System 
 13371 Power Monitoring Serial to Ethernet Conversion Unit 
 13372 Power Monitoring Information and Relay Configuration Tool 
 13400 Programmable Logic Controllers 
 13510 PCS Local Area Network (LAN) 
 13510-01 Appendix A – Typical TE Patching and Labeling Schedule Template 
 13600 SCADA Computer System 
 13711 Security System General 
 13720 Security Access Control System 
 13723 Public Address System 
 13730 Security Video Surveillance System 
 13740 Security Intercom and Paging System 
 13800 General Programming 
 13810 RTU and SCADA Programming 
   Appendix 1 PCNs Process and HVAC 
   Appendix 2 IO Listing 
   Appendix 3 IP Address 
   Appendix 4 Colour Convention 
   Appendix 4a 05-RPU Software Programming 
   Appendix 4b 06-RPU Standard Software Module 
   Appendix 4c 08-Process Display Programming 
   Appendix 4d 08.1 Common Abbreviations & IO tag Names 
   Appendix 4e 08.3 Plant Services Monitoring 
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   Appendix 4f Alarming 
   Appendix 4g PCS Documentation 
   Appendix 4h PCS FAT 
   Appendix 4i PCS SAT 
   Appendix 4j Training 
   Appendix 5 05- RPU Software programming - Submission Check List 
   PLC 
   Appendix 6 08- Process Display programming - Submission Check List 
   Appendix 7 Flow Chart Example 
   Appendix 8 RPU PAC and HMI Programming User Manua 
   Appendix 9a PCS PCN Equipment List 
   Appendix 9b PCS PCN Virtual I/O & FAT/SAT Check Sheet 
   Appendix 9c PCS PCN Fault Response Cases & 
   FAT/SAT/Commissioning Check Sheet 
   Appendix 9d PCS Interlocks List & FAT/SAT Commissioning Check 
   Sheet 
   Appendix 9c PCS PCN Fault Response Cases &FAT/SAT 
   Commissioning Check 
  Appendix 9e PCS Process Setpoint List & FAT/SAT 
    Commissioning Check Sheet 
   Appendix 9f PCN Alarms List (Hardwired & Virtual) &FAT/SAT Sheet 
   Appendix 9g PCS Trends List 
   Appendix 9h Process Logic Test Sheet 
   Appendix 10 Toronto Water High Performance HMI Philosophy Guide 
   Appendix 11 Toronto Water High Performance HMI Style Guide 
 13921 Factory Acceptance Tests (FAT) 
 13921-01 Factory Acceptance Testing Appendix 1 Sample Log Sheet 
 13921-02 Factory Acceptance Testing Appendix 2 Sample IO Test Sheet 
 13921-03 Factory Acceptance Testing Appendix 3 Sample Process Logic Test 

Sheet 
 13930 Instrument and Equipment Testing 
 13930-01 Equipment Installation Checklist 
 13930-02 Instrument Installation Checklist 
 13930-03 Panel Installation Checklist 
 13930-04 Instrument Testing Log 
 13933 Site Acceptance Testing 
 13933-01 Appendix 1 Site Acceptance Testing (SAT) Sample Log Sheet 
 13933-02 Appendix 2 Site Acceptance Testing (SAT) Sample IO Test Sheet 
 13933-03 Appendix 3 Site Acceptance Testing (SAT) Sample Process Logic Test 

Sheet 
 13980 Work in Existing Facilities (I&C) 
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 DIVISION 14 - CONVEYING SYSTEMS 

 14200 Portable Lifting Device 
 14620 Hoist and Monorail Systems 

Supplement – Hoist/Monorail Data Sheet, Hoist/Monorail Dimension 
Sheet and Induction Motor Data Sheet  

 14630 Overhead Traveling Cranes 
Supplement – Crane Data Sheet  

   Supplement – Crane Dimension Sheet 
 14650 Jib Cranes 
 

 DIVISION 15 - MECHANICAL 
 

 15050 Basic Mechanical Materials, Methods and Requirements4 
 15060 Piping Supports 
 15070 Vibration Isolation and Seismic Control 
 15075 Building Mechanical Equipment Piping Identif ication 
 15080 Mechanical Insulation 
 15140 Potable and Non Potable Water (W1, W2, HW, TW) Piping Systems 
 15150 Drain and Vent Piping Systems 
 15180 Heating Water Piping System 
 15181 Glycol Solution Heating Piping System 
 15184 Refrigerant Piping 
 15410 Plumbing Fixtures and Fittings 
 15480 Potable (Domestic) Water Heating Equipment 
 15720 Custom Made Air Handling Units 
 15760 Terminal Heat Transfer Units 
 15770 Air Conditioning Equipment 
 15810 Ductwork and Accessories 
 15830 Fans and Accessories 
 15960 Commissioning 
 

 DIVISION 16-ELECTRICAL 

 16010  Electrical General Requirements 
   Supplement No. 1 – Toronto Hydro Details: 

Detail 31-0300 - Underground Clearances Minimum Depth of Cover 
For Toronto Hydro Structures 

  Detail 31-1120 - Conduits Concrete Encased and Direct Buried Ducts 
  Detail 31-1130 - Conduits Layout Ducts Using Spacers  

Detail 31-2110 - Cable Chambers Materials and Installation 
Procedures 

  Detail 31-2130 - Cable Chambers Structural Details 
  Detail 31-4050 - Pad-Mounts Three Phase PMH9/11 Switchgear  
   1980mm X 2160 mm X 1350 mm 
 16012 Infrared (IR) Viewing Window 
 16015 Electrical System Analysis 
 16050 Basic Electrical Materials and Methods 
 16060 Grounding 
 16080 Electrical Testing 
 16120 Wires and Cables 
 16134 Raceways 
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 16170 AC Induction Motors 
   Supplement Table 1 – Motor Performance Requirements 
 16224 Motor Controllers 1000V-5000V 
 16230 Diesel Engine Generator Set 
 16262 Variable Frequency Drive 
 16275 Dry Type Transformers 
 16281 Harmonic Filters 
 16282 Uninterrupted Power Supply (UPS) 3-Phase 
   Supplement 1 – Load List 
 16283 Battery and Battery Racks 
 16288 Surge Protection Devices (SPD) 
 16320 Oil Filled Mounted Distribution Transformers 
 16321 Liquid Filled Substation Power Transformers 
   Supplement - Transformer Data Sheets 
 16340 Medium Voltage Switchgear 
 16342 Medium Voltage Load Break Switch (4160V) 
 16410 Automatic Transfer Switch 
 16423 Control Devices 
 16430 Low Voltage Switchgear 
 16440 Low Voltage Motor Control Center 
 16500 Lighting 
 16670 Lightning Protection System 
 16800 Work in Existing Facilities (Electrical) 

Supplement 1 – Electrical Construction Sequence  
   Supplement 2 –Construction Park Setup Electrical Sequence 
 16855 Pipe Heat Tracing 
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DRAWINGS 

Design Consultant Drawings 

Drawing No. Sheet No. Drawing Description 

General 

1020-2025-03-1 0-0G001 COVER PAGE 

1020-2025-03-2 0-0G002 DRAWING INDEX (1)  

1020-2025-03-3 0-0G003 DRAWING INDEX (2)  

1020-2025-03-4 0-0G004 DRAWING INDEX (3)  

1020-2025-03-5 0-0G005 DRAWING INDEX (4)  

1020-2025-03-6 0-0G006 DRAWING INDEX (5)  

1020-2025-03-7 0-0G007 DRAWING INDEX (6)  

1020-2025-03-8 0-0G008 DRAWING INDEX (7)  

1020-2025-03-9 0-0G009 DRAWING INDEX (8)  

1020-2025-03-10 0-0G010 DRAWING INDEX (9)  

1020-2025-03-11 0-0G011 DRAWING INDEX (10)  

1020-2025-03-12 0-0G012 DRAWING INDEX (11)  

1020-2025-03-13 0-0G013 DRAWING INDEX (12)  

1020-2025-03-14 0-0G017 LEGEND AND ABBREVIATIONS  

1020-2025-03-15 0-0G018 ABBREVIATIONS (2)  

1020-2025-03-16 0-0G019 GENERAL LEGEND, SYMBOLS AND NOTES 

1020-2025-03-17 0-0G020 GENERAL LEGEND, SYMBOLS AND NOTES 

1020-2025-03-18 0-0G030 NE - HYDRAULIC PROFILE GENERAL 

1020-2025-03-19 0-0G031 NE - OVERALL LOWER LEVEL GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-20 0-0G032 NE - OVERALL UPPER LEVEL GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-21 0-0G033 NE - PRIMARY GALLERY GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-22 0-0G034 NE - PRIMARY CLARIFIER INFLUENT CHANNELS @ 83.2 M GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-23 0-0G035 NE - PRIMARY CLARIFIER INFLUENT CHANNELS @ 85.23M GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-24 0-0G036 NE - PRIMARY CLARIFIERS GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-25 0-0G037 NE - PRIMARY CLARIFIER SECTIONS GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-26 0-0G038 NE - TUNNEL T21, BLOWER ROOM, AND FERRIC ROOM GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-27 0-0G039 NE - BIOFILTER ROOM GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-28 0-0G040 NE - AERATION TANKS GENERAL - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-29 0-0G041 NE - SECONDARY GALLERY AND CLARIFIERS GENERAL - HAZARDOUS AREA CLASSIFICATION 

Civil 

1020-2025-03-30 0-0C001 CIVIL LEGEND AND GENERAL NOTES 

1020-2025-03-31 0-0C002 SITE LOCATION PLAN AND CONTRACT LIMIT 

1020-2025-03-32 0-0C003 PROPERTY LINES, JURISDICTIONAL TRANSFER OF LANDS AND NEW ENTRANCES 

1020-2025-03-33 0-0C101 OVERALL EXISTING SITE PLAN (KEY PLAN) 

1020-2025-03-34 0-0C102 EXISTING SITE PLAN AND SURVEY 

1020-2025-03-35 0-0C103 EXISTING SITE PLAN AND SURVEY 

1020-2025-03-36 0-0C104 EXISTING SITE PLAN AND SURVEY 

1020-2025-03-37 0-0C105 EXISTING SITE PLAN AND SURVEY 

1020-2025-03-38 0-0C106 SITE SPECIFIC TRAFFIC CONTROL PLAN - TEMPORARY ACCESS 

1020-2025-03-39 0-0C201 OVERALL SITE KEY PLAN 

1020-2025-03-40 0-0C202 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-41 0-0C203 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-42 0-0C204 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-43 0-0C205 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-44 0-0C206 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-45 0-0C207 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-46 0-0C208 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-47 0-0C209 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-48 0-0C210 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-49 0-0C211 NE PLANT GRADING AND SERVICE PLAN 

1020-2025-03-50 0-0C212 NE PLANT OVERALL YARD PIPING PLAN AND SUE INVESTIGATION 

1020-2025-03-51 0-0C213 NE PLANT OVERALL YARD PIPING PLAN AND SUE INVESTIGATION 

1020-2025-03-52 0-0C214 NE PLANT - GRADING SECTIONS KEY PLAN 

1020-2025-03-53 0-0C215 GRADING SECTIONS 

1020-2025-03-54 0-0C216 GRADING SECTIONS 

1020-2025-03-55 0-0C217 GRADING SECTIONS 

1020-2025-03-56 0-0C218 GRADING SECTIONS 

1020-2025-03-57 0-0C219 GRADING SECTIONS 

1020-2025-03-58 0-0C220 GRADING SECTIONS 
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Drawing No. Sheet No. Drawing Description 

1020-2025-03-59 0-0C221 GRADING SECTIONS 

1020-2025-03-60 0-0C222 GRADING SECTIONS 

1020-2025-03-61 0-0C223 GRADING SECTIONS 

1020-2025-03-62 0-0C224 GRADING SECTIONS 

1020-2025-03-63 0-0C225 GRADING SECTIONS 

1020-2025-03-64 0-0C226 GRADING SECTIONS 

1020-2025-03-65 0-0C227 GRADING SECTIONS 

1020-2025-03-66 0-0C228 GRADING SECTIONS 

1020-2025-03-67 0-0C229 STORM PIPES, MAINTENANCE HOLES & CATCH BASINS SCHEDULE 

1020-2025-03-68 0-0C230 NE PLANT - TRAILER SITE LAYOUT 

1020-2025-03-69 0-0C301 NORTH ACCESS ROAD ALIGNMENT 

1020-2025-03-70 0-0C302 MAIN E-DUCT BANK PLAN AND PROFILE ALONG NORTH ACCESS ROAD 

1020-2025-03-71 0-0C303 ACCESS RAMP, CART ROAD AND RETAINING WALL PROFILES 

1020-2025-03-72 0-0C304 NORTH ACCESS ROAD SECTIONS 

1020-2025-03-73 0-0C305 NORTH ACCESS ROAD SECTIONS 

1020-2025-03-74 0-0C401 NE PLANT BULK EXCAVATION PLAN AND SHORING SYSTEM 1 

1020-2025-03-75 0-0C402 NE PLANT BULK EXCAVATION PLAN AND SHORING SYSTEM 2 

1020-2025-03-76 0-0C403 NE PLANT BULK EXCAVATION PLAN AND SHORING SYSTEM SECTIONS 

1020-2025-03-77 0-0C404 EROSION AND SEDIMENT CONTROL PLAN 

1020-2025-03-78 0-0C405 EROSION AND SEDIMENT CONTROL DETAILS 

1020-2025-03-79 0-0C406 NE PLANT PAVING PLAN 1 

1020-2025-03-80 0-0C407 NE PLANT PAVING PLAN 2 

1020-2025-03-81 0-0C408 NE PLANT FIRE ROUTE AND FH LOCATIONS 

1020-2025-03-82 0-0C409 NE PLANT - SIGN SCHEDULES AND DETAILS 

1020-2025-03-83 0-0C410 NE PLANT - SD AND SP SIGN DETAILS 

1020-2025-03-84 0-0C411 REMOVAL KEY PLAN 

1020-2025-03-85 0-0C412 REMOVAL PLAN 1 

1020-2025-03-86 0-0C413 REMOVAL PLAN 2 

1020-2025-03-87 0-0C501 REMOVAL PLAN 3 

1020-2025-03-88 0-0C502 REMOVAL PLAN 4 

1020-2025-03-89 0-0C503 REMOVAL PLAN 5 

1020-2025-03-90 0-0C504 REMOVAL PLAN 6 

1020-2025-03-91 0-0C505 REMOVAL PLAN 7 

1020-2025-03-92 0-0C506 REMOVAL PLAN 8 

1020-2025-03-93 0-0C601 NE PLANT DETAIL 1 

1020-2025-03-94 0-0C602 NE PLANT DETAIL 2 

1020-2025-03-95 0-0C603 NE PLANT DETAIL 3 

1020-2025-03-96 0-0C604 NE PLANT DETAIL 4 

1020-2025-03-97 0-0C605 NE PLANT DETAIL 5 

1020-2025-03-98 0-0C606 NE PLANT DETAIL 6 

1020-2025-03-99 0-0C607 TRUCK MANEUVERING PLAN 

1020-2025-03-100 0-0C608 CITY DELIVERY VEHICLE MOVEMENT - PHASE 0 

1020-2025-03-101 0-0C609 CITY DELIVERY VEHICLE MOVEMENT - PHASE 1 

1020-2025-03-102 0-0C610 CITY DELIVERY VEHICLE MOVEMENT - PHASE 2 

1020-2025-03-103 0-0C611 CITY DELIVERY VEHICLE MOVEMENT - PHASE 3 

1020-2025-03-104 0-0C612 NE PLANT UNDER SLAB AND ROADS SUBDRAINS PLAN 

1020-2025-03-105 0-0C701 NE PLANT UNDER SLAB AND ROADS SUBDRAINS PLAN 

Landscaping 

1020-2025-03-106 4-0L001 TREE PROTECTION PLAN LEGEND, NOTES AND DETAILS 

1020-2025-03-107 4-0L002 STANDARD LANDSCAPE NOTES AND LEGEND 

1020-2025-03-108 4-0L101 OVERALL TREE PROTECTION PLAN 

1020-2025-03-109 4-0L102 PART TREE PROTECTION PLAN PART 'A' 

1020-2025-03-110 4-0L103 PART TREE PROTECTION PLAN PART 'B' 

1020-2025-03-111 4-0L104 PART TREE PROTECTION PLAN PART 'C' 

1020-2025-03-112 4-0L111 OVERALL SITE PLAN 

1020-2025-03-113 4-0L112 PART SITE PLAN 'A' 

1020-2025-03-114 4-0L113 PART SITE PLAN 'B' 

1020-2025-03-115 4-0L114 PART SITE PLAN 'C' 

1020-2025-03-116 4-0L501 LANDSCAPE DETAILS (1) 

1020-2025-03-117 4-0L502 LANDSCAPE DETAILS (2) 

1020-2025-03-118 4-0L601 LANDSCAPE SCHEDULES 

Structural 

1020-2025-03-119 0-0S001 GENERAL NOTES AND LEGEND (1) STRUCTURAL 

1020-2025-03-120 0-0S002 GENERAL NOTES AND LEGEND (2) STRUCTURAL 

1020-2025-03-121 0-0S501 STANDARD DETAILS (1) STRUCTURAL 
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1020-2025-03-122 0-0S502 STANDARD DETAILS (2) STRUCTURAL 

1020-2025-03-123 0-0S503 STANDARD DETAILS (3) STRUCTURAL 

1020-2025-03-124 0-0S504 STANDARD DETAILS (4) STRUCTURAL 

1020-2025-03-125 0-0S505 STANDARD DETAILS (5) STRUCTURAL 

1020-2025-03-126 0-0S506 STANDARD DETAILS (6) STRUCTURAL 

1020-2025-03-127 0-0S507 STANDARD DETAILS (7) STRUCTURAL 

1020-2025-03-128 0-0S508 STANDARD DETAILS (8) STRUCTURAL 

1020-2025-03-129 0-0S509 STANDARD DETAILS (9) STRUCTURAL 

1020-2025-03-130 0-0S510 STANDARD DETAILS (10) STRUCTURAL 

1020-2025-03-131 0-0S511 STANDARD DETAILS (11) STRUCTURAL 

1020-2025-03-132 0-0S512 STANDARD DETAILS (12) STRUCTURAL 

1020-2025-03-133 0-0S513 STANDARD DETAILS (13) STRUCTURAL 

1020-2025-03-134 0-0S514 STANDARD DETAILS (14) STRUCTURAL 

1020-2025-03-135 0-0S515 STANDARD DETAILS (15) STRUCTURAL 

1020-2025-03-136 0-0S516 STANDARD DETAILS (16) STRUCTURAL 

1020-2025-03-137 0-0S517 STANDARD DETAILS (17) STRUCTURAL 

1020-2025-03-138 0-0S518 STANDARD DETAILS (18) STRUCTURAL 

1020-2025-03-139 1-1S102 NW - EXISTING INFLUENT CHANNEL - PLANS AND SECTIONS   

1020-2025-03-140 1-1S103 NW - CHANNEL TO PIPE TRANSITION CHAMBER - PLANS   

1020-2025-03-141 1-1S301 NW - CHANNEL TO PIPE TRANSITION CHAMBER - SECTIONS   

1020-2025-03-142 2-3S401 SW - CONNECTION CHAMBER - PLANS AND SECTIONS 

1020-2025-03-143 3-5S101 SE - CHLORINE CONTACT CHAMBER - MH-W MODIFICATION 

1020-2025-03-144 4-0S101 NE - OVERALL LOWER LEVEL PLAN   

1020-2025-03-145 4-0S121 NE - OVERALL UPPER LEVEL PLAN   

1020-2025-03-146 4-0S301 NE - GENERAL SECTIONS A, B, C, D   

1020-2025-03-147 4-0S302 NE - GENERAL SECTIONS E, F, G, H   

1020-2025-03-148 4-0S303 NE - GENERAL SECTIONS J, K, L   

1020-2025-03-149 4-0S304 NE - GENERAL SECTIONS 1, 2, 3, 4   

1020-2025-03-150 4-0S305 NE - GENERAL SECTIONS 5, 6   

1020-2025-03-151 4-0S601 PILES SCHEDULE SHEET 1 SCHEDULE 

1020-2025-03-152 4-0S602 PILES SCHEDULE SHEET 2 SCHEDULE 

1020-2025-03-153 4-0S603 PILES SCHEDULE SHEET 3 SCHEDULE 

1020-2025-03-154 4-0S604 PILES SCHEDULE SHEET 4 SCHEDULE 

1020-2025-03-155 4-0S605 PILES SCHEDULE SHEET 5 SCHEDULE 

1020-2025-03-156 4-0S606 PILES SCHEDULE SHEET 6 SCHEDULE 

1020-2025-03-157 4-0S607 PILES SCHEDULE SHEET 7 SCHEDULE 

1020-2025-03-158 4-0S608 PILES SCHEDULE SHEET 8 SCHEDULE 

1020-2025-03-159 4-0S609 PILES SCHEDULE SHEET 9 SCHEDULE 

1020-2025-03-160 4-0S610 PILES SCHEDULE SHEET 10 SCHEDULE 

1020-2025-03-161 4-0S611 PILES SCHEDULE SHEET 11 SCHEDULE 

1020-2025-03-162 4-0S612 PILES SCHEDULE SHEET 12 SCHEDULE 

1020-2025-03-163 4-0S613 PILES SCHEDULE SHEET 13 SCHEDULE 

1020-2025-03-164 4-0S614 PILES SCHEDULE SHEET 14 SCHEDULE 

1020-2025-03-165 4-0S651 BEAMS SCHEDULE SHEET 1 SCHEDULE 

1020-2025-03-166 4-0S652 BEAMS SCHEDULE SHEET 2 SCHEDULE 

1020-2025-03-167 4-0S653 BEAMS SCHEDULE SHEET 3 SCHEDULE 

1020-2025-03-168 4-0S661 COLUMN SCHEDULE SHEET 1 SCHEDULE 

1020-2025-03-169 4-0S662 COLUMN SCHEDULE SHEET 2 SCHEDULE 

1020-2025-03-170 4-2S101 NE - MAIN SWITCHGEAR BUILDING - PILING PLAN   

1020-2025-03-171 4-2S131 NE - MAIN SWITCHGEAR BUILDING - BASEMENT PLAN   

1020-2025-03-172 4-2S151 NE - MAIN SWITCHGEAR BUILDING - FIRST FLOOR PLAN   

1020-2025-03-173 4-2S171 NE - MAIN SWITCHGEAR BUILDING - ROOF PLANS   

1020-2025-03-174 4-2S301 NE - MAIN SWITCHGEAR BUILDING - SECTIONS   

1020-2025-03-175 4-3S101 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - PILING PLAN   

1020-2025-03-176 4-3S102 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - PILING PLAN   

1020-2025-03-177 4-3S103 NE - INFLUENT CHANNEL PILING PLAN   

1020-2025-03-178 4-3S111 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - LOWER LEVEL PLAN   

1020-2025-03-179 4-3S112 NE - PRIMARY GALLERY (T18) - LOWER LEVEL PLAN   

1020-2025-03-180 4-3S121 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - UPPER LEVEL PLAN   

1020-2025-03-181 4-3S122 NE - PRIMARY CLARILIERS INFLUENT CHANNEL - CHANNEL LEVEL PLAN   

1020-2025-03-182 4-3S123 NE - PRIMARY GALLERY (T18) - CHANNEL LEVEL PLAN   

1020-2025-03-183 4-3S124 NE - PRIMARY CLARIFIERS INFLUENT CHANNEL - UPPER LEVEL PLAN   

1020-2025-03-184 4-3S125 NE - PRIMARY GALLERY (T18) - UPPER LEVEL PLAN   

1020-2025-03-185 4-3S126 NE - PRIMARY CLARIFIERS EFFLUENT CHANNELS - UPPER LEVEL PLAN   

1020-2025-03-186 4-3S131 NE - ACCESS BUILDING AHT-18C - BASEMENT AND FIRST FLOOR PLANS   

1020-2025-03-187 4-3S132 NE - ACCESS BUILDING AHT-18B - BASEMENT AND FIRST FLOOR PLANS   

1020-2025-03-188 4-3S133 NE - PC-13, PC-14, PC-15 - HPU BUILDINGS - PLANS AND SECTIONS  
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1020-2025-03-189 4-3S171 NE - ACCESS BUILDING AHT-18B - ROOF PLAN   

1020-2025-03-190 4-3S172 NE - ACCESS BUILDING AHT-18C - ROOF PLAN   

1020-2025-03-191 4-3S173 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - PIPE/CABLE TRAY SUPPORT PLAN   

1020-2025-03-192 4-3S301 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - SECTION   

1020-2025-03-193 4-3S302 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - SECTION   

1020-2025-03-194 4-3S303 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - SECTIONS   

1020-2025-03-195 4-3S304 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - SECTION   

1020-2025-03-196 4-3S311 NE - PRIMARY CLARIFIERS INFLUENT CHANNEL - SECTIONS   

1020-2025-03-197 4-3S351 NE - ACCESS BUILDING AHT-18C - SECTIONS   

1020-2025-03-198 4-3S352 NE - ACCESS BUILDING AHT-18C - SECTIONS   

1020-2025-03-199 4-3S361 NE - ACCESS BUILDING AHT-18B - SECTIONS   

1020-2025-03-200 4-3S362 NE - ACCESS BUILDING AHT-18B - SECTIONS   

1020-2025-03-201 4-3S401 NE - PRIMARY CLARIFIERS PIPE/CABLE TRAY SUPPORT - DETAILS 1   

1020-2025-03-202 4-3S402 NE - PRIMARY CLARIFIERS PIPE/CABLE TRAY SUPPORT- DETAILS 2   

1020-2025-03-203 4-3S451 NE - PRIMARY EFFLUENT CHANNELS - REINFORCEMENT DETAILS   

1020-2025-03-204 4-3S452 NE - PC 13-15 EFFLUENT LAUNDER/PLATFORM SUPPORT - DETAILS   

1020-2025-03-205 4-3S461 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - REINFORCEMENT DETAILS   

1020-2025-03-206 4-3S462 NE - PRIMARY CLARIFIERS NO. 13, 14 AND 15 - REINFORCEMENT DETAILS   

1020-2025-03-207 4-4S121 NE - TUNNEL T21 - PLANS   

1020-2025-03-208 4-4S131 NE - BIOFILTER BUILDING - BASEMENT AND FIRST FLOOR PLANS   

1020-2025-03-209 4-4S171 NE - BIOFILTER BUILDING - ROOF PLAN   

1020-2025-03-210 4-4S301 NE - TUNNEL T21 - SECTIONS   

1020-2025-03-211 4-4S371 NE - BIOFILTER BUILDING - SECTIONS   

1020-2025-03-212 4-4S401 NE - BIOFILTER BUILDING - DETAILS   

1020-2025-03-213 4-5S101 NE - AERATION TANKS NO. 17, 18 AND 19 - PILING PLAN   

1020-2025-03-214 4-5S102 NE - AERATION TANKS NO. 17, 18 AND 19 - PILING PLAN   

1020-2025-03-215 4-5S111 NE - AERATION TANKS NO. 17, 18 AND 19 - LOWER LEVEL PLAN   

1020-2025-03-216 4-5S121 NE - AERATION TANKS NO. 17, 18 AND 19 - UPPER LEVEL PLAN   

1020-2025-03-217 4-5S171 NE - AERATION TANKS NO. 17, 18 AND 19 - PIPE/CABLE TRAY SUPPORT PLAN   

1020-2025-03-218 4-5S301 NE - AERATION TANKS NO. 17, 18 AND 19 - SECTION A   

1020-2025-03-219 4-5S302 NE - AERATION TANKS NO. 17, 18 & 19 - SECTION B   

1020-2025-03-220 4-5S303 NE - AERATION TANKS NO. 17, 18 AND 19 - SECTION 1   

1020-2025-03-221 4-5S304 NE - AERATION TANKS NO. 17, 18 AND 19 - SECTION 1   

1020-2025-03-222 4-5S421 NE - AERATION TANKS NO. 17, 18 AND 19 - ANOXIC ZONE PLAN   

1020-2025-03-223 4-5S422 NE - AERATION TANKS NO. 17, 18 AND 19 - AERATION CHANNELS PLAN   

1020-2025-03-224 4-5S451 NE - AERATION CHANNELS - REINFORCEMENT DETAILS   

1020-2025-03-225 4-6S101 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - PILING PLAN   

1020-2025-03-226 4-6S102 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - PILING PLAN   

1020-2025-03-227 4-6S111 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - LOWER LEVEL PLAN   

1020-2025-03-228 4-6S112 NE - SECONDARY GALLERY (T21) - LOWER LEVEL PLAN - PART A   

1020-2025-03-229 4-6S113 NE - SECONDARY GALLERY (T21) - LOWER LEVEL PLAN - PART B   

1020-2025-03-230 4-6S121 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - UPPER LEVEL PLAN   

1020-2025-03-231 4-6S122 NE - SECONDARY GALLERY (T21) - UPPER LEVEL PLAN   

1020-2025-03-232 4-6S131 NE - ACCESS BUILDING AHT-21B - FIRST FLOOR AND ROOF PLANS   

1020-2025-03-233 4-6S132 NE - ACCESS BUILDING AHT-21A - FIRST FLOOR AND ROOF PLANS   

1020-2025-03-234 4-6S133 NE - EQUIPMENT ACCESS HOUSE - GROUND FLOOR, ROOF PLANS   

1020-2025-03-235 4-6S171 NE - SECONDARY GALLERY (T21) - PIPE/CABLE TRAY SUPPORT PLAN   

1020-2025-03-236 4-6S172 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - PIPE/CABLE TRAY SUPPORT PLAN   

1020-2025-03-237 4-6S301 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - SECTION   

1020-2025-03-238 4-6S302 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - SECTION   

1020-2025-03-239 4-6S303 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - SECTION   

1020-2025-03-240 4-6S304 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - SECTION   

1020-2025-03-241 4-6S305 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - SECTIONS   

1020-2025-03-242 4-6S351 NE - ACCESS BUILDING AHT-21B - SECTIONS   

1020-2025-03-243 4-6S352 NE - ACCESS BUILDING AHT-21B - SECTION   

1020-2025-03-244 4-6S361 NE - ACCESS BUILDING AHT-21A - SECTIONS   

1020-2025-03-245 4-6S371 NE - EQUIPMENT ACCESS HOUSE - SECTIONS   

1020-2025-03-246 4-6S401 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - DETAILS   

1020-2025-03-247 4-6S402 NE - PIPE SUPPORT - DETAILS   

1020-2025-03-248 4-6S403 NE - SECONDARY GALLERY (T21) ROOF PIPE SUPPORT - DETAILS   

1020-2025-03-249 4-6S404 NE - SECONDARY GALLERY (T21) ROOF CABLE TRAY SUPPORT - DETAILS   

1020-2025-03-250 4-6S405 NE - SECONDARY GALLERY (T21) ROOF CABLE TRAY SUPPORT - DETAILS   

1020-2025-03-251 4-6S406 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - DETAILS   

1020-2025-03-252 4-6S407 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 CABLE TRAY SUPPORT - DETAILS   

1020-2025-03-253 4-6S408 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - BAFFLE PLATE DETAILS (1)   

1020-2025-03-254 4-6S409 NE - SECONDARY CLARIFIERS NO. 17, 18 AND 19 - BAFFLE PLATE DETAILS (2)   

1020-2025-03-255 4-6S421 NE - EFFLUENT AND DROP CHAMBERS - PLANS 
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1020-2025-03-256 4-6S422 NE - EFFLUENT AND DROP CHAMBERS - SECTIONS 

1020-2025-03-257 4-6S461 NE - SECONDARY CLARIFIERS NO. 17, 18, 19 - REINFORCEMENT DETAILS   

1020-2025-03-258 4-6S462 NE - SECONDARY GALLERY (T21) - REINFORCEMENT DETAILS   

1020-2025-03-259 4-7S101 NE - BLOWER BUILDING - PILING PLAN   

1020-2025-03-260 4-7S131 NE - BLOWER BUILDING - BASEMENT PLAN   

1020-2025-03-261 4-7S151 NE - BLOWER BUILDING - FIRST FLOOR PLAN   

1020-2025-03-262 4-7S161 NE - BLOWER BUILDING - PLATFORM LEVEL PLAN   

1020-2025-03-263 4-7S171 NE - BLOWER BUILDING - ROOF PLAN   

1020-2025-03-264 4-7S301 NE - BLOWER BUILDING - SECTIONS   

1020-2025-03-265 4-7S302 NE - BLOWER BUILDING - ELEVATIONS STRUCTURAL ELEVATION 

1020-2025-03-266 4-7S401 NE - BLOWER BUILDING - CRANE RAIL DETAILS   

1020-2025-03-267 4-7S402 NE - BLOWER BUILDING - DETAILS   

1020-2025-03-268 4-7S403 NE - BLOWER BUILDING - DETAILS   

1020-2025-03-269 4-7S461 NE - BLOWER BUILDING - REINFORCEMENT DETAILS   

1020-2025-03-270 4-8S101 NE - TUNNEL T18 - LOWER LEVEL PLAN   

1020-2025-03-271 4-8S121 NE - TUNNEL T18 - UPPER LEVEL PLAN   

1020-2025-03-272 4-8S301 NE - TUNNEL T18 - SECTIONS 

1020-2025-03-273 4-8S401 NE - TUNNEL T18 - DETAILS   

Architectural 

1020-2025-03-274 0-0A001 LEGEND AND GENERAL NOTES 

1020-2025-03-275 0-0A002 BUILDING CODE MATRIX 

1020-2025-03-276 0-0A003 BUILDING CODE MATRIX 

1020-2025-03-277 0-0A004 BUILDING CODE MATRIX 

1020-2025-03-278 0-0A005 ARCHITECTURAL SITE PLAN - NORTHEAST PLANT 

1020-2025-03-279 0-0A006 SPATIAL SEPARATION CALCULATION (1) 

1020-2025-03-280 0-0A007 SPATIAL SEPARATION CALCULATION (2) 

1020-2025-03-281 0-0A401 SIGNAGE DETAILS 1 

1020-2025-03-282 0-0A402 SIGNAGE DETAILS 2 

1020-2025-03-283 0-0A403 SIGNAGE DETAILS 4 

1020-2025-03-284 0-0A601 ROOM FINISH SCHEDULE (1) 

1020-2025-03-285 0-0A602 ROOM FINISH SCHEDULE (2) 

1020-2025-03-286 0-0A603 DOOR AND HARDWARE SCHEDULE (1) 

1020-2025-03-287 0-0A604 DOOR AND HARDWARE SCHEDULE (2) 

1020-2025-03-288 0-0A605 WINDOW AND LOUVER SCHEDULE 

1020-2025-03-289 4-0A101 NE - OVERALL BASEMENT FLOOR PLAN 

1020-2025-03-290 4-0A121 NE - OVERALL FIRST FLOOR PLAN 

1020-2025-03-291 0-0A901 OVERALL SITE - RENDERING 

1020-2025-03-292 0-0A902 SITE SECTION (1) - RENDERING 

1020-2025-03-293 0-0A903 SITE SECTION (2) - RENDERING 

1020-2025-03-294 4-2A131 NE - MAIN SWITCHGEAR BUILDING - BASEMENT & FIRST FLOOR PLAN 

1020-2025-03-295 4-2A171 NE - MAIN SWITCHGEAR BUILDING - ROOF PLAN 

1020-2025-03-296 4-2A201 NE - MAIN SWITCHGEAR BUILDING - ELEVATIONS 

1020-2025-03-297 4-2A301 NE - MAIN SWITCHGEAR BUILDING - SECTIONS 

1020-2025-03-298 4-2A901 NE - MAIN SWITCHGEAR BUILDING - RENDERING 

1020-2025-03-299 4-3A131 NE - ACCESS BUILDING AHT-18C - BASEMENT & FIRST FLOOR PLAN 

1020-2025-03-300 4-3A171 NE - ACCESS BUILDING AHT-18C - ROOF PLAN 

1020-2025-03-301 4-3A201 NE - ACCESS BUILDING AHT-18C - ELEVATIONS 

1020-2025-03-302 4-3A301 NE - ACCESS BUILDING AHT-18C - SECTIONS 

1020-2025-03-303 4-3A901 NE - ACCESS BUILDING AHT-18C - RENDERING 

1020-2025-03-304 4-3A132 NE - ACCESS BUILDING AHT-18B - BASEMENT & FIRST FLOOR PLAN 

1020-2025-03-305 4-3A172 NE - ACCESS BUILDING AHT-18B - ROOF PLAN 

1020-2025-03-306 4-3A202 NE - ACCESS BUILDING AHT-18B - ELEVATIONS 

1020-2025-03-307 4-3A302 NE - ACCESS BUILDING AHT-18B - SECTIONS 

1020-2025-03-308 4-3A902 NE - ACCESS BUILDING AHT-18B - RENDERING 

1020-2025-03-309 4-3A151 NE - PC-13, PC-14 & PC-15 HPU BLDG - TYP PLANS & SECTIONS 

1020-2025-03-310 4-3A203 NE - PC-13, PC-14 & PC-15 HPU BUILDING - TYP ELEVATIONS 

1020-2025-03-311 4-3A903 NE - PC-13, PC-14 & PC-15 HPU BUILDING - TYP RENDERING 

1020-2025-03-312 4-4A131 NE - BIOFILTER BUILDING - BASEMENT & FIRST FLOOR PLAN 

1020-2025-03-313 4-4A171 NE - BIOFILTER BUILDING - ROOF PLAN 

1020-2025-03-314 4-4A201 NE - BIOFILTER BUILDING - ELEVATIONS 

1020-2025-03-315 4-4A301 NE - BIOFILTER BUILDING - SECTIONS 

1020-2025-03-316 4-4A901 NE - BIOFILTER BUILDING - RENDERING 

1020-2025-03-317 4-6A131 NE - ACCESS BUILDING AHT-21B - BASEMENT FLOOR PLAN 

1020-2025-03-318 4-6A151 NE - ACCESS BUILDING AHT-21B - FIRST FLOOR & ROOF PLAN 

1020-2025-03-319 4-6A201 NE - ACCESS BUILDING AHT-21B - ELEVATIONS 

1020-2025-03-320 4-6A301 NE - ACCESS BUILDING AHT-21B - SECTIONS 
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1020-2025-03-321 4-6A901 NE - ACCESS BUILDING AHT-21B - RENDERING 

1020-2025-03-322 4-6A132 NE - ACCESS BUILDING AHT-21A - BASEMENT FLOOR PLAN 

1020-2025-03-323 4-6A152 NE - ACCESS BUILDING AHT-21A - FIRST FLOOR AND ROOF PLAN 

1020-2025-03-324 4-6A202 NE - ACCESS BUILDING AHT-21A - ELEVATIONS 

1020-2025-03-325 4-6A302 NE - ACCESS BUILDING AHT-21A - SECTIONS 

1020-2025-03-326 4-6A902 NE - ACCESS BUILDING AHT-21A - RENDERING 

1020-2025-03-327 4-6A153 NE - EQUIPMENT ACCESS HOUSE - PLANS & SECTIONS 

1020-2025-03-328 4-6A203 NE - EQUIPMENT ACCESS HOUSE - ELEVATIONS 

1020-2025-03-329 4-6A903 NE - EQUIPMENT ACCESS HOUSE - RENDERING 

1020-2025-03-330 4-7A131 NE - BLOWER BUILDING - BASEMENT FLOOR PLAN 

1020-2025-03-331 4-7A151 NE - BLOWER BUILDING - FIRST FLOOR PLAN 

1020-2025-03-332 4-7A171 NE - BLOWER BUILDING - LOWER ROOF PLAN 

1020-2025-03-333 4-7A172 NE - BLOWER BUILDING - UPPER ROOF PLAN 

1020-2025-03-334 4-7A201 NE - BLOWER BUILDING - ELEVATIONS 

1020-2025-03-335 4-7A202 NE - BLOWER BUILDING - ELEVATIONS 

1020-2025-03-336 4-7A301 NE - BLOWER BUILDING - SECTIONS 

1020-2025-03-337 4-7A401 NE - BLOWER BUILDING - FIRST FLOOR PLAN 

1020-2025-03-338 4-7A402 NE - BLOWER BUILDING -FIRST FLOOR PLAN 

1020-2025-03-339 4-7A403 NE - BLOWER BUILDING -FIRST FLOOR PLAN 

1020-2025-03-340 4-7A901 NE - BLOWER BUILDING - RENDERING 

1020-2025-03-341 4-7A902 NE - BLOWER BUILDING - RENDERING 

1020-2025-03-342 4-7A903 NE - BLOWER BUILDING - RENDERING 

1020-2025-03-343 4-0A401 NE - WALL SECTIONS (1) 

1020-2025-03-344 4-0A402 NE - WALL SECTIONS (2) 

1020-2025-03-345 4-0A403 NE - WALL SECTIONS (3) 

1020-2025-03-346 4-0A404 NE - WALL SECTIONS (4) 

1020-2025-03-347 4-0A405 NE - WALL SECTIONS (5) 

1020-2025-03-348 4-0A411 NE - DETAILS (1) 

1020-2025-03-349 4-0A412 NE - DETAILS (2) 

1020-2025-03-350 4-0A413 NE - DETAILS (3) 

1020-2025-03-351 4-0A414 NE - DETAILS (4) 

1020-2025-03-352 4-0A415 NE - DETAILS (5) 

1020-2025-03-353 4-0A416 NE - DETAILS (6) 

1020-2025-03-354 4-0A417 NE - DETAILS (7) 

1020-2025-03-355 4-0A418 NE - DETAILS (8) 

1020-2025-03-356 4-0A419 NE - DETAILS (9) 

1020-2025-03-357 4-0A421 NE - TRAILER PLANS (1) 

1020-2025-03-358 4-0A422 NE - TRAILER PLANS (2) 

1020-2025-03-359 4-0A423 NE - TRAILER PLANS (3) 

1020-2025-03-360 4-0A501 NE - STANDARD DETAILS (1) 

1020-2025-03-361 4-0A502 NE - STANDARD DETAILS (2) 

1020-2025-03-362 4-0A503 NE - STANDARD DETAILS (3) 

1020-2025-03-363 4-0A504 NE - STANDARD DETAILS (4) 

Process Mechanical 

1020-2025-03-364 0-0P001 GENERAL NOTES AND LEGEND  

1020-2025-03-365 0-0P501 PROCESS STANDARD DETAILS 1  

1020-2025-03-366 0-0P502 PROCESS STANDARD DETAILS 2  

1020-2025-03-367 0-0P503 PROCESS STANDARD DETAILS 3  

1020-2025-03-368 0-0P504 PROCESS STANDARD DETAILS 4  

1020-2025-03-369 0-0P505 PROCESS STANDARD DETAILS 5  

1020-2025-03-370 0-0P506 PROCESS STANDARD DETAILS 6  

1020-2025-03-371 0-0P507 PROCESS STANDARD DETAILS 7  

1020-2025-03-372 0-0P508 PROCESS STANDARD DETAILS 8  

1020-2025-03-373 1-0P101 NW - PROCESS MODIFICATION OVERALL PLAN SCHEDULE 

1020-2025-03-374 1-1P101 NW - EXIST. INFLUENT CHANNEL MODIFICATION DETAIL PLAN SCHEDULE 

1020-2025-03-375 1-1P102 NW - EXIST. TUNNEL T12  AND TRANSITION CHAMBER DETAIL PLANS SCHEDULE 

1020-2025-03-376 1-1P103 NW - PRIMARY CLARIFIER 11 SCHEDULE 

1020-2025-03-377 1-1P104 NW - PRIMARY CLARIFIER 12 SCHEDULE 

1020-2025-03-378 1-1P302 NW - EXIST. TUNNEL T12 AND TRANSITION CHAMBER SECTIONS SCHEDULE 

1020-2025-03-379 1-1P303 NW - PRIMARY CLARIFIER 12 SECTION A SCHEDULE 

1020-2025-03-380 1-1P401 NW - PIPING LAYOUT DETAIL AT T12 SCHEDULE 

1020-2025-03-381 1-2P101 NW - AERATION TANKS 13, 14, 15 &16 PLAN SCHEDULE 

1020-2025-03-382 1-2P401 NW - PIPING LAYOUT DETAIL PLANS AND SECTIONS SCHEDULE 

1020-2025-03-383 1-2P402 NW - PIPING LAYOUT DETAIL  AT EXIST TUNNEL T19 SCHEDULE 

1020-2025-03-384 1-2P403 NW - PIPING LAYOUT DETAIL  AT EXIST TUNNEL T19 AND T14 SCHEDULE 

1020-2025-03-385 1-2P431 NW - PIPING LAYOUT DETAIL PLANS AND SECTIONS SCHEDULE 
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1020-2025-03-386 1-3P101 NW - EXIST SECONDARY CLARIFIER 13, 14, 15 & 16 LOWER PLAN SCHEDULE 

1020-2025-03-387 1-3P106 NW - PIPING LAYOUT @ EXIST TUNNEL T19 SCHEDULE 

1020-2025-03-388 1-3P108 NW - DETAIL PLAN 2  AT T19 SCHEDULE 

1020-2025-03-389 1-3P303 NW - SECONDARY CLARIFIER SECTIONS AT T19 SCHEDULE 

1020-2025-03-390 1-3P401 NW - PIPING LAYOUT DETAIL 1 @ EXIST TUNNEL T19 SCHEDULE 

1020-2025-03-391 1-3P402 NW - PIPING LAYOUT DETAIL 2 @ EXIST TUNNEL T19 SCHEDULE 

1020-2025-03-392 1-3P403 NW - PIPING LAYOUT DETAIL 3 @ EXIST TUNNEL T19 SCHEDULE 

1020-2025-03-393 1-6P131 NW - FERRIC CHLORIDE TRANSFER DETAIL PLANS SCHEDULE 

1020-2025-03-394 1-6P301 NW - FERRIC CHLORIDE TRANSFER SECTIONS SCHEDULE 

1020-2025-03-395 1-6P901 NW - FERRIC CHLORIDE TRANSFER  3D VIEWS SCHEDULE 

1020-2025-03-396 2-0P101 SW - PROCESS MODIFICATION OVERALL PLAN SCHEDULE 

1020-2025-03-397 2-1P103 SW - PRIMARY CLARIFIER 9 SCHEDULE 

1020-2025-03-398 2-1P104 SW - PRIMARY CLARIFIER 10 SCHEDULE 

1020-2025-03-399 2-2P101 SW - AERATION TANKS 9, 10, 11 & 12 PLAN SCHEDULE 

1020-2025-03-400 2-2P401 SW - PIPING LAYOUT DETAIL PLAN AND SECTIONS SCHEDULE 

1020-2025-03-401 2-2P402 SW - PIPING LAYOUT DETAIL PLAN AND SECTIONS SCHEDULE 

1020-2025-03-402 2-2P403 SW - PIPING LAYOUT DETAILS AT T14 AND T15 SCHEDULE 

1020-2025-03-403 2-2P404 SW - WAS TIE-IN DETAIL @ EXIST WAS THICKENING BLDG SCHEDULE 

1020-2025-03-404 2-3P401 SW - SCUM AND PRS PIPING LAYOUT AT EXIST TUNNEL T13 AND T16 SCHEDULE 

1020-2025-03-405 2-3P402 SW - SCUM AND PRS TIE-IN AT EXIST SLUDGE STORAGE TANK AREA SCHEDULE 

1020-2025-03-406 2-3P403 SW - SCUM AND PRS PIPING LAYOUT AT EX.SLUDGE STORAGE TANKS SCHEDULE 

1020-2025-03-407 3-5P101 SE - CHLORINE CONTACT CHAMBER MH-W MODIFICATION SCHEDULE PLAN 

1020-2025-03-408 4-0P001 NE - OVERALL LOWER LEVEL PLAN SCHEDULE 

1020-2025-03-409 4-0P002 NE - OVERALL UPPER LEVEL PLAN SCHEDULE 

1020-2025-03-410 4-0P501 NE - PROCESS TYPICAL DETAILS 1 SCHEDULE 

1020-2025-03-411 4-0P502 NE - PRIMARY CLARIFER 13, 14 AND 15 DETAILS SCHEDULE 

1020-2025-03-412 4-0P503 NE - DUCT SUPPORT SADDLE DETAILS SCHEDULE 

1020-2025-03-413 4-0P504 NE - DUCT SUPPORT SADDLE, INSULATION AND HOOD  DETAILS SCHEDULE 

1020-2025-03-414 4-0P505 NE - DUCTWORK DISCONNECTION DETAILS SCHEDULE 

1020-2025-03-415 4-0P506 NE - GROUNDWATER MH SUMP NO.1 PLANS AND SECTIONS SCHEDULE 

1020-2025-03-416 4-0P507 NE - GROUNDWATER MH SUMP NO.2 PLANS AND SECTIONS SCHEDULE 

1020-2025-03-417 4-3P101 NE - PRIMARY CLARIFIERS NO. 13--15 - OVERALL LOWER LEVEL PLAN SCHEDULE 

1020-2025-03-418 4-3P102 NE - PRIMARY CLARIFIERS GALLERY - LOWER LEVEL OVEALL PLAN SCHEDULE 

1020-2025-03-419 4-3P103 NE - PRIMARY CLARIFIERS GALLERY - LOW LEVEL PARTIAL PLAN 1 SCHEDULE 

1020-2025-03-420 4-3P104 NE - PRIMARY CLARIFIERS GALLERY - LOWER LEVEL PARTIAL PLAN 2 SCHEDULE 

1020-2025-03-421 4-3P105 NE - PRIMARY CLARIFIERS GALLERY - LOW LEVEL PARTIAL PLAN 3 SCHEDULE 

1020-2025-03-422 4-3P106 NE - PRIMARY CLARIFIERS GALLERY - LOWER LEVEL PLAN @ EL. 83.00m SCHEDULE 

1020-2025-03-423 4-3P107 NE - PRIMARY CLARIFIER GALLERY - UPPER LEVEL PARTIAL PLAN 1 SCHEDULE 

1020-2025-03-424 4-3P108 NE - PRIMARY CLARIFIER GALLERY - UPPER LEVEL PARTIAL PLAN 2 SCHEDULE 

1020-2025-03-425 4-3P109 NE - PRIMARY CLARIFIER GALLERY - UPPER LEVEL PARTIAL PLAN 3 SCHEDULE 

1020-2025-03-426 4-3P111 NE - PRIMARY INFLUENT CHANNEL BELOW GRADE SCHEDULE 

1020-2025-03-427 4-3P121 NE - PRIMARY CLARIFIERS 13-15 UPPER PLAN SCHEDULE 

1020-2025-03-428 4-3P122 NE - PRIMARY INFLUENT CHANNEL PLAN @ EL. 85.000m SCHEDULE 

1020-2025-03-429 4-3P301 NE - PRIMARY CLARIFIER GALLERY - SECTION A SCHEDULE 

1020-2025-03-430 4-3P302 NE - PRIMARY CLARIFIER GALLERY - SECTION B SCHEDULE 

1020-2025-03-431 4-3P303 NE - PRIMARY CLARIFIER GALLERY  SECTIONS C & D SCHEDULE 

1020-2025-03-432 4-3P304 NE - PRIMARY CLARIFIER GALLERY  SECTIONS E & F SCHEDULE 

1020-2025-03-433 4-3P305 NE - PRIMARY CLARIFIER SECTION G SCHEDULE 

1020-2025-03-434 4-3P306 NE - PRIMARY CLARIFIER SECTION H SCHEDULE 

1020-2025-03-435 4-3P307 NE - PRIMARY CLARIFIER SECTION J SCHEDULE 

1020-2025-03-436 4-3P308 NE - PRIMARY CLARIFIER SECTION K SCHEDULE 

1020-2025-03-437 4-3P401 NE - PRIMARY CLARIFIER 13 HPU PLAN AND SECTIONS SCHEDULE 

1020-2025-03-438 4-3P402 NE - PRIMARY CLARIFIER 14 HPU PLAN AND SECTIONS SCHEDULE 

1020-2025-03-439 4-3P403 NE - PRIMARY CLARIFIER 15 HPU PLAN AND SECTIONS SCHEDULE 

1020-2025-03-440 4-3P404 NE - PRIMARY CLARIFIERS 13-15 UPPER DETAIL PLAN SCHEDULE 

1020-2025-03-441 4-3P405 NE - PRIMARY CLARIFIERS GALLERY - DETAIL PLAN SCHEDULE 

1020-2025-03-442 4-3P406 NE - PRIMARY INFLUENT CHANNEL DETAILS SCHEDULE 

1020-2025-03-443 4-3P407 NE - PRIMARY  INFLUENT CHANNEL PLAN DETAIL SCHEDULE 

1020-2025-03-444 4-3P408 NE - PRIMARY CLARIFIERS 13-15 UPPER PLAN DETAILS SCHEDULE 

1020-2025-03-445 4-3P431 NE - PRIMARY CLARIFIER DETAILS SCHEDULE 

1020-2025-03-446 4-3P432 NE - PRIMARY CLARIFIERS 13-15 SCUM FLUSHING DETAIL SECTIONS SCHEDULE 

1020-2025-03-447 4-3P901 NE - PRIMARY CLARIFIER OVERALL  3D VIEW SCHEDULE 

1020-2025-03-448 4-3P902 NE - PRIMARY GALLERY AND INFLUENT CHANNEL  3D VIEWS SCHEDULE 

1020-2025-03-449 4-3P903 NE - PRIMARY CLARIFIER 3D VIEWS SCHEDULE 

1020-2025-03-450 4-4P101 NE - TUNNEL T21  OVERALL PLAN SCHEDULE 

1020-2025-03-451 4-4P102 NE - FERRIC DOSING AND CHANNEL AERATION BLOWER ROOM PLAN SCHEDULE 

1020-2025-03-452 44P103 NE - T21  PIPING DETAIL PLAN SCHEDULE 
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1020-2025-03-453 4-4P104 NE - T21  PIPING DETAIL PLAN SCHEDULE 

1020-2025-03-454 4-4P121 NE - BIOFILTER ROOM PROCESS PLAN SCHEDULE 

1020-2025-03-455 4-4P301 NE - T21 - SECTIONS A AND B SCHEDULE 

1020-2025-03-456 4-4P302 NE - FERRIC DOSING AND TUNNEL T21 SECTION C SCHEDULE 

1020-2025-03-457 44P303 NE - FERRIC DOSING AND TUNNEL T21 SECTION D SCHEDULE 

1020-2025-03-458 4-4P304 NE - FERRIC DOSING AND CHANNEL AERATION BLOWER SECTION E SCHEDULE 

1020-2025-03-459 44P305 NE - BIOFILTER ROOM SECTIONS F & G SCHEDULE 

1020-2025-03-460 44P306 NE - CHANNEL AERATION BLOWER ROOM SECTION H SCHEDULE 

1020-2025-03-461 4-4P401 NE - BIOFILTER SUMP CHAMBER DETAIL SCHEDULE 

1020-2025-03-462 4-4P402 NE - FERRIC CHLORIDE DOSING  ROOM DETAIL PLAN SCHEDULE 

1020-2025-03-463 4-4P431 NE - FERRIC DOSING DETAIL SECTIONS C AND D SCHEDULE 

1020-2025-03-464 4-4P432 NE - FERRIC DOSING DETAIL SECTIONS D AND E SCHEDULE 

1020-2025-03-465 44P433 NE - TUNNEL T21 DETAIL SECTIONS SCHEDULE 

1020-2025-03-466 4-4P901 NE - BIOFILTER ROOM  3D VIEWS SCHEDULE 

1020-2025-03-467 4-4P902 NE - FERRIC DOSING  AND CHANNEL AERATION BLOWER AREA 3D VIEW SCHEDULE 

1020-2025-03-468 4-4P903 NE - FERRIC DOSING 3D VIEW SCHEDULE 

1020-2025-03-469 4-5P101 NE - AERATION TANKS NO. 17-19 - LOWER LEVEL PLAN @ EL. 76.10m SCHEDULE 

1020-2025-03-470 4-5P111 NE - AERATION TANKS NO. 17-19 - LOWER LEVEL PLAN @ EL. 82.10m SCHEDULE 

1020-2025-03-471 4-5P112 NE - AERATION TANK 17 - LOWER LEVEL  PLAN SCHEDULE 

1020-2025-03-472 4-5P113 NE - AERATION TANK 18 - LOWER LEVEL PLAN SCHEDULE 

1020-2025-03-473 4-5P114 NE - AERATION TANK 19 - LOWER LEVEL  PLAN SCHEDULE 

1020-2025-03-474 4-5P121 NE - AERATION TANKS 17-19 - OVERALL UPPER LEVEL PLAN SCHEDULE 

1020-2025-03-475 4-5P122 NE - AERATION TANK 17 - UPPER LEVEL PLAN SCHEDULE 

1020-2025-03-476 4-5P123 NE - AERATION TANK 18 - UPPER LEVEL  PLAN SCHEDULE 

1020-2025-03-477 4-5P124 NE - AERATION TANK19 - UPPER LEVEL PLAN SCHEDULE 

1020-2025-03-478 4-5P301 NE - AERATION TANKS 17-19 SECTIONS A & B SCHEDULE 

1020-2025-03-479 4-5P302 NE - AERATION TANKS 17-19 SECTIONS C, D &  E SCHEDULE 

1020-2025-03-480 4-5P303 NE - AERATION TANKS 17-19 SECTIONS F & G SCHEDULE 

1020-2025-03-481 4-5P401 NE - AERATION TANKS 17 - UPPER LEVEL DETAIL PLAN 1 SCHEDULE 

1020-2025-03-482 4-5P402 NE - AERATION TANKS 18 - UPPER LEVEL DETAIL PLAN 1 SCHEDULE 

1020-2025-03-483 4-5P403 NE - AERATION TANKS 19 - UPPER LEVEL DETAIL PLAN 1 SCHEDULE 

1020-2025-03-484 4-5P431 NE - AERATION TANK 17-19 DETAIL SECTION A1 SCHEDULE 

1020-2025-03-485 4-5P432 NE - AERATION TANKS 17-19 DETAIL SECTION B1 SCHEDULE 

1020-2025-03-486 4-5P433 NE - AERATION TANKS 17-19 DETAIL SECTIONS C1 AND C2 SCHEDULE 

1020-2025-03-487 4-5P434 NE - AERATION TANKS 17-19 DETAIL SECTIONS D1 AND D2 SCHEDULE 

1020-2025-03-488 4-5P435 NE - AERATION TANKS 17-19 DETAIL SECTIONS E1 AND E2 SCHEDULE 

1020-2025-03-489 4-5P436 NE - AERATION TANKS 17-19 DETAIL SECTIONS F1 & F2 SCHEDULE 

1020-2025-03-490 4-5P437 NE - AERATION TANKS 17-19 SECTION G1 SCHEDULE 

1020-2025-03-491 4-5P901 NE - AERATION TANKS OVERALL  3D VIEW SCHEDULE 

1020-2025-03-492 4-5P902 NE - AERATION TANK 17  3D SECTION VIEWS SCHEDULE 

1020-2025-03-493 4-5P903 NE - AERATION TANKS 3D VIEWS SCHEDULE 

1020-2025-03-494 4-6P101 NE - SECONDARY CLARIFIER 17-19 OVERALL PLAN @ EL. 77.600m SCHEDULE 

1020-2025-03-495 4-6P102 NE - SECONDAY CLARIFIER 17-19  OVERALL PLAN @ EL. 79.00m SCHEDULE 

1020-2025-03-496 4-6P103 NE - SECONDARY GALLERY T21 PLAN SCHEDULE 

1020-2025-03-497 4-6P121 NE - SECONDARY CLARIFIERS 17-19 OVERALL PLAN @ EL. 84.000m SCHEDULE 

1020-2025-03-498 4-6P122 NE - SECONDARY CLARIFIERS 17 OVERALL PLAN @ EL. 84.000m SCHEDULE 

1020-2025-03-499 4-6P123 NE - SECONDARY CLARIFIERS 18 OVERALL PLAN @ EL. 84.000m SCHEDULE 

1020-2025-03-500 4-6P124 NE - SECONDARY CLARIFIERS 19 OVERALL PLAN @ EL. 84.000m SCHEDULE 

1020-2025-03-501 4-6P301 NE - SECONDARY GALLERY T21 - SECTIONS A, B & C SCHEDULE 

1020-2025-03-502 4-6P302 NE - SECONDARY CLARIFIER 17-19 SECTIONS D&E SCHEDULE 

1020-2025-03-503 4-6P303 NE - SECONDARY CLARIFIER 17-19 SECTIONS G, H&J SCHEDULE 

1020-2025-03-504 4-6P304 NE - SECONDARY GALLERY T21 - SECTIONS K SCHEDULE 

1020-2025-03-505 4-6P305 NE - SECONDARY GALLERY T21 - SECTIONS L SCHEDULE 

1020-2025-03-506 4-6P306 NE - SECONDARY GALLERY T21- SECTIONS M&N SCHEDULE 

1020-2025-03-507 4-6P307 NE - SECONDARY GALLERY T21 - SECTION P SCHEDULE 

1020-2025-03-508 4-6P308 NE - SECONDARY CLARIFIERS - SECTION Q SCHEDULE 

1020-2025-03-509 4-6P309 NE - SECONDARY CLARIFIERS - SECTION R SCHEDULE 

1020-2025-03-510 4-6P310 NE - SECONDARY CLARIFIERS - SECTION S SCHEDULE 

1020-2025-03-511 4-6P401 NE - SECONDARY GALLERY T21 - DETAIL PLAN 1 SCHEDULE 

1020-2025-03-512 4-6P402 NE - SECONDARY GALLERY T21 - DETAIL PLAN 2 SCHEDULE 

1020-2025-03-513 4-6P403 NE - SECONDARY GALLERY T21 - DETAIL PLAN 3 SCHEDULE 

1020-2025-03-514 4-6P404 NE - EFFLUENT CHAMBER DETAIL PLAN AND SECTIONS SCHEDULE 

1020-2025-03-515 4-6P405 NE - SECONDARY GALLERY  - WAS DETAIL PLAN AND SECTIONS SCHEDULE 

1020-2025-03-516 4-6P406 NE - SECONDARY GALLERY  - SCUM DETAIL PLAN AND SECTIONS SCHEDULE 

1020-2025-03-517 4-6P407 NE - SECONDARY CLARIFIER  PARSHALL FLUME DETAIL PLAN SCHEDULE 

1020-2025-03-518 4-6P408 NE - SECONDARY CLARIFIERS  DETAIL UPPER  PLANS SCHEDULE 

1020-2025-03-519 4-6P431 NE - SECONDARY GALLERY T21 - DETAIL SECTION A1 SCHEDULE 
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1020-2025-03-520 4-6P432 NE - SECONDARY GALLERY T21 - DETAIL SECTION A2 SCHEDULE 

1020-2025-03-521 4-6P433 NE - SECONDARY GALLERY T21 - DETAIL SECTION A3 SCHEDULE 

1020-2025-03-522 4-6P434 NE - SECONDARY GALLERY - DETAIL SECTION B1 & B2 SCHEDULE 

1020-2025-03-523 4-6P435 NE - SECONDARY GALLERY - DETAIL SECTION B2 & B3 SCHEDULE 

1020-2025-03-524 4-6P436 NE - SECONDARY GALLERY - DETAIL SECTION C1 SCHEDULE 

1020-2025-03-525 4-6P437 NE - SECONDARY GALLERY - DETAIL SECTION C2 SCHEDULE 

1020-2025-03-526 4-6P438 NE - SECONDARY GALLERY - DETAIL SECTION C3 SCHEDULE 

1020-2025-03-527 4-6P439 NE - SECONDARY CLARIFIER 17-19 DETAIL SECTIONS E1&F1 SCHEDULE 

1020-2025-03-528 4-6P440 NE - SECONDARY CLARIFIER 17 DETAIL SECTION G1, G2 AND G3 SCHEDULE 

1020-2025-03-529 4-6P441 NE - SECONDARY CLARIFIER 18 DETAIL SECTION H1, H2 AND H3 SCHEDULE 

1020-2025-03-530 4-6P442 NE - SECONDARY CLARIFIER 19 DETAIL SECTION J1, J2 AND J3 SCHEDULE 

1020-2025-03-531 4-6P443 NE - SECONDARY CLARIFIERS 17 SCUM COLLECTION DETAIL SECTIONS SCHEDULE 

1020-2025-03-532 4-6P444 NE - SECONDARY CLARIFIERS 17 SCUM COLLECTION DETAIL SECTIONS SCHEDULE 

1020-2025-03-533 4-6P901 NE - SECONDARY CLARIFER TANKS OVERALL  3D VIEW SCHEDULE 

1020-2025-03-534 4-6P902 NE - SECONDARY CLARIFIER 17 - 3D SECTION VIEWS SCHEDULE 

1020-2025-03-535 4-6P903 NE - SECONDARY CLARIFIERS - 3D VIEWS SCHEDULE 

1020-2025-03-536 4-6P904 NE - SECONDARY CLARIFIERS - 3D VIEWS SCHEDULE 

1020-2025-03-537 4-7P151 NE - BLOWER BULDING - GROUND FLOOR PLAN SCHEDULE 

1020-2025-03-538 4-7P152 NE - BLOWER BULDING - UPPER LEVEL PLAN SCHEDULE 

1020-2025-03-539 4-7P301 NE - BLOWER BULDING - SECTIONS A & B SCHEDULE 

1020-2025-03-540 4-7P901 NE - BLOWER BUILDING - 3D SECTION VIEWS SCHEDULE 

1020-2025-03-541 4-8P101 NE - TUNNEL T18 PIPING PLAN & SECTIONS SCHEDULE 

1020-2025-03-542 4-8P111 NE - EXIST DISINFECTION BLDG OVERALL PLAN SCHEDULE 

1020-2025-03-543 4-8P301 NE - TUNNEL T18 PIPING PLAN & SECTIONS SCHEDULE 

1020-2025-03-544 4-8P302 NE - EXIST CHLORINATION BLDG SECTIONS SCHEDULE 

1020-2025-03-545 4-8P303 NE - EXIST CHLORINATION BLDG SECTIONS SCHEDULE 

1020-2025-03-546 4-8P401 NE - RAS FOAM CONTROL DOSING PLAN & SECTION SCHEDULE 

1020-2025-03-547 4-8P402 NE - EXIST DISINFECTION BLDG DETAIL PLAN SCHEDULE 

1020-2025-03-548 4-8P901 NE - RAS FOAM CONTROL DOSING 3D VIEW SCHEDULE 

1020-2025-03-549 4-8P902 NE -TUNNEL T18 PIPING LAYOUT 3D VIEW SCHEDULE 

1020-2025-03-550 4-8P903 NE -TUNNEL T18 PIPING LAYOUT 3D VIEW SCHEDULE 

Building Mechanical 

1020-2025-03-551 0-0M001 MECHANICAL LEGEND AND GENERAL NOTES MECHANICAL LEGEND 

1020-2025-03-552 0-0M501 CUSTOM AIR HANDLING UNIT CONSTRUCTION DETAILS 1 

1020-2025-03-553 0-0M502 CUSTOM AIR HANDLING UNIT CONSTRUCTION DETAILS 2 

1020-2025-03-554 0-0M503 STANDARD DETAILS 1 

1020-2025-03-555 0-0M504 STANDARD DETAILS 2 

1020-2025-03-556 0-0M505 STANDARD DETAILS 3 

1020-2025-03-557 0-0M506 STANDARD DETAILS 4 

1020-2025-03-558 0-0M601 HYDRONIC PIPING SCHEMATIC 

1020-2025-03-559 0-0M602 AIRFLOW SCHEMATIC MECHANICAL PLAN 

1020-2025-03-560 0-0M603 SERVICE WATER SCHEMATIC MECHANICAL PLAN 

1020-2025-03-561 0-0M604 EQUIPMENT SCHEDULES 1 MECHANICAL PLAN 

1020-2025-03-562 0-0M605 EQUIPMENT SCHEDULES 2 MECHANICAL PLAN 

1020-2025-03-563 0-0M606 EQUIPMENT SCHEDULES 3 MECHANICAL PLAN 

1020-2025-03-564 0-0M607 EQUIPMENT SCHEDULES 4 MECHANICAL PLAN 

1020-2025-03-565 0-0M608 EQUIPMENT SCHEDULES 5 MECHANICAL PLAN 

1020-2025-03-566 0-0M609 EQUIPMENT SCHEDULES 6 MECHANICAL PLAN 

1020-2025-03-567 0-0M610 EQUIPMENT SCHEDULES 7 MECHANICAL PLAN 

1020-2025-03-568 4-0M101 MECHANICAL SITE PLAN  

1020-2025-03-569 4-0M901 SECONDARY GALLERY DRAINAGE - ISOMETRIC 

1020-2025-03-570 4-2M151 NE - MAIN ELECTRICAL ROOM - HVAC PLAN  

1020-2025-03-571 4-2M152 NE - MAIN ELECTRICAL ROOM - PLUMBING & DRAINAGE PLAN  

1020-2025-03-572 4-3M131 NE - PRIMARY GALLERY - HVAC PLAN  

1020-2025-03-573 4-3M132 NE - PRIMARY GALLERY - PLUMBING & DRAINAGE PLAN  

1020-2025-03-574 4-3M151 NE - PRIMARY CLARIFIER AREA & HPU BUILDINGS - HVAC PLAN  

1020-2025-03-575 4-3M152 NE - PRIM. CLAR. AREA & HPU BLDGS. - PLUMBING & DRAINAGE PLAN  

1020-2025-03-576 4-3M301 NE - PRIMARY GALLERY - HVAC SECTION  

1020-2025-03-577 4-3M302 NE - PRIMARY CLARIFIER AREA - PLUMBING & DRAINAGE SECTION  

1020-2025-03-578 4-4M131 NE - TUNNEL T21 - HVAC PLAN  

1020-2025-03-579 4-4M132 NE - TUNNEL T21 - PLUMBING AND DRAINAGE PLAN  

1020-2025-03-580 4-4M151 NE - BIOFILTER BUILDING - HVAC PLAN  

1020-2025-03-581 4-4M152 NE -BIOFILTER BUILDING - PLUMBING & DRAINAGE PLAN  

1020-2025-03-582 4-6M131 NE - SECONDARY CLARIFIER PIPE GALLERY T21 - HVAC PLAN  

1020-2025-03-583 4-6M132 NE - SECONDARY CLARIFIER PIPE GALLERY T21 - PLUMBING & DRAINAGE  

1020-2025-03-584 4-6M133 NE - TUNNEL T20 - HVAC PLAN  
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1020-2025-03-585 4-6M134 NE - TUNNEL T20 - PLUMBING & DRAINAGE PLAN  

1020-2025-03-586 4-6M151 NE - ACCESS BUILDING AHT-21A/21B - HVAC PLAN  

1020-2025-03-587 4-6M152 NE - ACCESS BUILDING AHT-21A/21B - PLUMBING & DRAINAGE PLAN  

1020-2025-03-588 4-6M301 NE - SECONDARY CLARIFIER PIPE GALLERY T21 - SECTIONS DRAWING TYPE 

1020-2025-03-589 4-7M151 NE - BLOWER BUILDING - HVAC PLAN  

1020-2025-03-590 4-7M152 NE - BLOWER BUILDING - PLUMBING & DRAINAGE PLAN  

1020-2025-03-591 4-7M301 NE - BLOWER BUILDING - HVAC SECTION  

1020-2025-03-592 4-8M131 NE - TUNNEL T18 - HVAC PLAN  

1020-2025-03-593 4-8M132 NE - TUNNEL T18 - PLUMBING AND DRAINAGE PLAN  

Electrical 

1020-2025-03-594 0-0E001 ELECTRICAL LEGEND (SCHEM SYMBOLS) 

1020-2025-03-598 0-0E005 NE - TUNNEL ZONE LIGHTING CNTRL 

1020-2025-03-599 0-0E010 OVERALL ELECTRICAL SUBSTATION SLD (1) 

1020-2025-03-600 0-0E011 OVERALL ELECTRICAL SUBSTATION SLD (2) 

1020-2025-03-601 0-0E101 ELECTRICAL SITE PLAN 

1020-2025-03-602 0-0E102 SITE PLAN - HAZARDOUS AREA CLASSIFICATION 

1020-2025-03-603 0-0E103 ELECTRICAL SITE LIGHTING PLAN 

1020-2025-03-604 0-0E103A NEW CABLE TRAYS PLAN AT EXISTING TUNNELS 

1020-2025-03-605 0-0E104 NE - ELECTRICAL SITE PLAN 

1020-2025-03-606 0-0E105 NE - TRANSFORMER YARD LAYOUT 

1020-2025-03-607 0-0E106 NE - TRANSFORMER YARD GROUNDING PLAN 

1020-2025-03-608 0-0E501 ELECTRICAL STANDARD DETAILS (1) 

1020-2025-03-609 0-0E502 ELECTRICAL STANDARD DETAILS (2) 

1020-2025-03-610 0-0E503 ELECTRICAL STANDARD DETAILS (3) 

1020-2025-03-611 0-0E504 ELECTRICAL STANDARD DETAILS (4) 

1020-2025-03-612 0-0E505 ELECTRICAL STANDARD DETAILS (5) 

1020-2025-03-613 0-0E506 ELECTRICAL STANDARD DETAILS (6) 

1020-2025-03-614 1-0E001 NW - EXISTING THC-ELS-MCC-2401/2402 MODIFICATIONS (1) 

1020-2025-03-615 1-0E002 NW - EXISTING THC-ELS-MCC-2401/2402 MODIFICATIONS (2) 

1020-2025-03-616 1-0E007 NW - EXISTING THC-ELS-MCC-2601/2602 MODIFICATIONS (2) ELECTRICAL SLD 

1020-2025-03-617 1-0E052 FERRIC CHLORIDE PUMP HOUSE - PANEL THC-ELS-PDP-4044 PANEL SCHEDULE 

1020-2025-03-618 1-0E614 NW - SODIUM HYPO DOSING ISOLATION VALVE CNTRL SCHEM THC-DIS-V-0217 

1020-2025-03-619 1-1E101 NW - EX. INFLUENT CHANNEL MODIFICATION DETAIL PLAN 

1020-2025-03-620 1-1E102 NW - EX. TUNNEL T12 AND TRANSITION CHAMBER DETAIL PLANS 

1020-2025-03-621 1-3E122 NW - AERATION TANKS 13, 14, 15 & 16 OVERALL UPPER POWER PLAN 

1020-2025-03-622 1-3E602 NE - PLANT INLET GATE CHANNEL 1 THC-PRM-G-5145 CNTRL SCHEM 

1020-2025-03-623 1-3E603 NE - PLANT INLET GATE CHANNEL 2 THC-PRM-G-5146 CNTRL SCHEM 

1020-2025-03-624 1-3E617 NW - KNIFE GATE VALVE THC-PRM-V-5161 CNTRL SCHEM 

1020-2025-03-625 1-3E618 NW - KNIFE GATE VALVE THC-PRM-V-5162 CNTRL SCHEM 

1020-2025-03-626 1-3E619 NW - KNIFE GATE VALVE THC-PRM-V-5163 CNTRL SCHEM 

1020-2025-03-627 1-3E620 NW - KNIFE GATE VALVE THC-PRM-V-5164 CNTRL SCHEM 

1020-2025-03-628 1-3E621 NW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5731 CNTRL SCHEM 

1020-2025-03-629 1-3E622 NW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5732 CNTRL SCHEM 

1020-2025-03-630 1-3E623 NW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5733 CNTRL SCHEM 

1020-2025-03-631 1-3E624 NW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5736 CNTRL SCHEM 

1020-2025-03-632 1-5E601 NW - SODIUM HYPOCHLORITE DOSING SYSTEM CNTRL SCHEM 

1020-2025-03-633 1-5E602 NW - SODIUM HYPOCHLORITE DOSE PUMP 1 VALVE ACTUATOR THC-DIS-V-0411 CNTRL SCHEM 

1020-2025-03-634 1-5E603 NW - SODIUM HYPOCHLORITE DOSE PUMP 2 VALVE ACTUATOR THC-DIS-V-0441 CNTRL SCHEM 

1020-2025-03-635 1-5E604 NW - SODIUM HYPOCHLORITE DOSE PUMP 3 VALVE ACTUATOR THC-DIS-V-0471 CNTRL SCHEM 

1020-2025-03-636 1-6E101 NW - FERRIC CHLORIDE BUILDING OVERALL PLAN 

1020-2025-03-637 1-6E601 NW - FERRIC CHLORIDE TRANSFER PUMP 1 THC-PRS-P-0610 CNTRL SCHEM 

1020-2025-03-638 1-6E602 NW - FERRIC CHLORIDE TRANSFER PUMP 2 THC-PRS-P-0710 CNTRL SCHEM 

1020-2025-03-639 1-6E603 NW FERRIC CHLORIDE DOSING SUCT. VALVE-THC-PRS-V-0018 CNTRL SCHEM 

1020-2025-03-640 1-6E604 NW FERRIC CHLORIDE DOSING SUCT. VALVE-THC-PRS-V-0018 CNTRL SCHEM 

1020-2025-03-641 2-0E001 SW - EXISTING THC-ELS-MCC-0701/0702 MODIFICATIONS (1) 

1020-2025-03-642 2-0E002 SW - EXISTING THC-ELS-MCC-0701/0702 MODIFICATIONS (2) 

1020-2025-03-643 2-0E003 SW - EXISTING THC-ELS-MCC-0701/0702 ELEV 

1020-2025-03-644 2-0E101 SW - PROCESS MODIFICATION OVERALL PLAN 

1020-2025-03-645 2-3E122 SW - PROCESS PLAN AT TUNNEL T14 & T15 

1020-2025-03-646 2-3E617 SW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5741 CNTRL SCHEM 

1020-2025-03-647 2-3E618 SW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5742 CNTRL SCHEM 

1020-2025-03-648 2-3E619 SW - PLANT BIOAUGMENTATION VALVE ACTUATOR THC-STR-V-5743 CNTRL SCHEM 

1020-2025-03-649 3-0E001 SE - THC-ELS-MCC-0302 MODIFICATIONS - SLD 

1020-2025-03-650 3-0E101 SE - OVERALL SITE PLAN 

1020-2025-03-651 3-5E001 SE - THC-ELS-MCC-0501 SLD 

1020-2025-03-652 3-5E601 SE - STORM WATER ISOLATION SLUICE GATE THC-STW-G-0001 CNTRL SCHEM 
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1020-2025-03-653 4-2E001 NE - SUBSTATION 27.6KV SWITCHGEAR 

1020-2025-03-654 4-2E002 NE - SUBSTATION 4160V SWITCHGEAR SLD 

1020-2025-03-655 4-2E005 NE - SUBSTATION THC-EPG-MCC-4150 EMERGENCY MCC (1) 

1020-2025-03-656 4-2E006 NE - SUBSTATION THC-EPG-MCC-4150 EMERGENCY MCC (2) 

1020-2025-03-657 4-2E050 NE - SUBSTATION LIGHTING PANEL THC-ELS-LP-3120B SCHEDULE 

1020-2025-03-658 4-2E051 NE - SUBSTATION LIGHTING PANEL THC-EPG-LP-4150C SCHEDULE 

1020-2025-03-659 4-2E052 NE - SUBSTATION PANEL SCHEDULE THC-EPG-LP-4150U 

1020-2025-03-660 4-2E131 NE - SUBSTATION - BASEMENT FACILITY PLAN 

1020-2025-03-661 4-2E132 NE - SUBSTATION - BASEMENT CABLE TRAY PLAN 

1020-2025-03-662 4-2E151 NE - SUBSTATION - FIRST FLOOR FACILITY PLAN 

1020-2025-03-663 4-2E152 NE - SUBSTATION - FIRST FLOOR POWER PLAN 

1020-2025-03-664 4-2E171 NE - SUBSTATION - ROOF FACILITY PLAN 

1020-2025-03-665 4-2E172 NE - SUBSTATION - ROOF POWER PLAN 

1020-2025-03-666 4-2E301 NE - SUBSTATION - 27.6KV SWITCHGEAR ELEV 

1020-2025-03-667 4-2E302 NE - SUBSTATION - 4160V SWITCHGEAR ELEV 

1020-2025-03-668 4-2E303 NE - SUBSTATION - ATS AND THC-EPG-MCC-4150 ELEV 

1020-2025-03-669 4-2E304 NE - SUBSTATION - STAIR SECTION 

1020-2025-03-670 4-2E601 NE - MULTILIN 845 WIRING DIAGRAM OF THC-ELS-SWG-0003A 

1020-2025-03-671 4-2E602 NE - BREAKER THC-ELS-SWG-0003A CNTRL SCHEM 

1020-2025-03-672 4-2E603 NE - MULTILIN 845 WIRING DIAGRAM OF THC-ELS-SWG-0004A 

1020-2025-03-673 4-2E604 NE - BREAKER THC-ELS-SWG-0004A CNTRL SCHEM 

1020-2025-03-674 4-2E607 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-3000 

1020-2025-03-675 4-2E608 NE - BREAKER THC-ELS-SWG-3000 CNTRL SCHEM 

1020-2025-03-676 4-2E609 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-4000 

1020-2025-03-677 4-2E610 NE - BREAKER THC-ELS-SWG-4000 CNTRL SCHEM 

1020-2025-03-678 4-2E611 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-3040 

1020-2025-03-679 4-2E612 NE - BREAKER THC-ELS-SWG-3040 CNTRL SCHEM 

1020-2025-03-680 4-2E617 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-3500 

1020-2025-03-681 4-2E618 NE - BREAKER THC-ELS-SWG-3500 CNTRL SCHEM 

1020-2025-03-682 4-2E619 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-4500 

1020-2025-03-683 4-2E620 NE - BREAKER THC-ELS-SWG-4500 CNTRL SCHEM 

1020-2025-03-684 4-2E621 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-0003 

1020-2025-03-685 4-2E622 NE - BREAKER THC-ELS-SWG-0003 CNTRL SCHEM 

1020-2025-03-686 4-2E623 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-0004 

1020-2025-03-687 4-2E624 NE - BREAKER THC-ELS-SWG-0004 CNTRL SCHEM 

1020-2025-03-688 4-2E625 NE - TRANSFORMER FEEDER CNTRL SCHEM 

1020-2025-03-689 4-2E626 NE - COMMON PARTIAL TRANSFORMER 4160V BUS WIRING DIAGRAM 

1020-2025-03-690 4-2E627 NE - PLANT SUBSTATION MIMIC PANEL THC-ELS-CP-0001 

1020-2025-03-691 4-2E631 NE - MAIN SWITCHGEAR BUILDING EXHAUST FAN THC-ACC-FN-8120 

1020-2025-03-692 4-2E632 NE - MAIN SWITCHGEAR BUILDING EXHAUST FAN THC-ACC-FN-8130 

1020-2025-03-693 4-2E633 NE - MAIN ELECTRICAL ROOM HTR THC-ACC-HTR-8110A, 8110B 

1020-2025-03-694 4-2E634 NE - TUNNEL T21 EXHAUST FAN THC-ACC-FN-8071 

1020-2025-03-695 4-3E001 NE - 600V SUBSTATION SLD FOR PRIMARY CLARIFIERS 

1020-2025-03-696 4-3E002 NE - PRIMARY CLARIFIER THC-ELS-MCC-3120 AND THC-ELS-MCC-4120 (1 

1020-2025-03-697 4-3E003 NE - PRIMARY CLARIFIER THC-ELS-MCC-3120 AND THC-ELS-MCC-4120 (2 

1020-2025-03-698 4-3E004 NE - PRIMARY CLARIFIER THC-ELS-MCC-3120 AND THC-ELS-MCC-4120 (3 

1020-2025-03-699 4-3E050 NE - AHT-18B LIGHTING PANEL THC-ELS-LP-3120A SCHEDULE 

1020-2025-03-700 4-3E051 NE - AHT-18B LIGHTING PANEL THC-ELS-LP-3120A1 SCHEDULE 

1020-2025-03-701 4-3E052 NE - AHT-18B LIGHTING PANEL THC-ELS-LP-4120A SCHEDULE 

1020-2025-03-702 4-3E053 NE - AHT-18B LIGHTING PANEL THC-EPG-LP-4120B SCHEDULE 

1020-2025-03-703 4-3E054 NE - PANELS THC-ELS-PDP-3121 AND THC-ELS-LP-3121A SCHEDULES 

1020-2025-03-704 4-3E055 NE - PANELS THC-ELS-PDP-3122 AND THC-ELS-LP-3122A SCHEDULES 

1020-2025-03-705 4-3E056 NE - PANELS THC-ELS-PDP-4121 AND THC-ELS-LP-4121A SCHEDULES 

1020-2025-03-706 4-3E057 NE - AHT-18B PANEL SCHEDULE THC-EPG-LP-4151U 

1020-2025-03-707 4-3E060 NE - AHT-18C LIGHTING PANEL THC-ELS-LP-3120D SCHEDULE 

1020-2025-03-708 4-3E061 NE - AHT-21C LIGHTING PANEL THC-ELS-LP-4120D SCHEDULE 

1020-2025-03-709 4-3E131 NE - PRIMARY CLARIFICATION - OVERALL BASEMENT FACILITY PLAN 

1020-2025-03-710 4-3E133 NE - PRIMARY CLARIFICATION - PARTIAL BASEMENT POWER PLAN (1) 

1020-2025-03-711 4-3E134 NE - PRIMARY CLARIFICATION - PARTIAL BASEMENT POWER PLAN (2) 

1020-2025-03-712 4-3E135 NE - PRIMARY CLARIFICATION - OVERALL BASEMENT CABLE TRAY PLAN 

1020-2025-03-713 4-3E136 NE - PRIMARY INFLUENT CHANNEL POWER PLAN 

1020-2025-03-714 4-3E150 NE - PRIMARY INFLUENT CHANNEL UPPER FACILITY PLAN 

1020-2025-03-715 4-3E151 NE - AHT-18C - FIRST FLOOR FACILITY PLAN 

1020-2025-03-716 4-3E152 NE - AHT-18C - FIRST FLOOR POWER PLAN 

1020-2025-03-717 4-3E153 NE - AHT-18B - FIRST FLOOR FACILITY PLAN 

1020-2025-03-718 4-3E154 NE - AHT-18B - FIRST FLOOR POWER PLAN 

1020-2025-03-719 4-3E155 NE - PC-13 - PC-15 HPU BUILDING FACILITY PLANS 
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1020-2025-03-720 4-3E156 NE - PC-13 - PC-15 HPU BUILDING POWER PLANS 

1020-2025-03-721 4-3E157 NE - PRIMARY CLARIFIER No. 13-15 - UPPER POWER PLAN 

1020-2025-03-722 4-3E158 NE - PRIMARY CLARIFIER No. 13-15 - UPPER FACILITY PLAN 

1020-2025-03-723 4-3E159 NE - PRIMARY CLARIFIER No. 13-15 - UPPER CABLE TRAY PLAN 

1020-2025-03-724 4-3E301 NE - PRIMARY CLARIFIER THC-ELS-LVS-3100 AND THC-ELS-LVS-4100 ELEV 

1020-2025-03-725 4-3E302 NE - PRIMARY CLARIFIER THC-ELS-MCC-3120 AND THC-ELS-MCC-4120 ELEV 

1020-2025-03-726 4-3E303 NE - PRIMARY CLARIFIER - STAIR SECTIONS 

1020-2025-03-727 4-3E601 NE - PC 13 SLUDGE PUMP THC-PRM-P-1380 CNTRL SCHEM 

1020-2025-03-728 4-3E602 NE -PC 13 SLUDGE PUMP THC-PRM-P-1390 CNTRL SCHEM 

1020-2025-03-729 4-3E603 NE - PC 14 SLUDGE PUMP THC-PRM-P-1480 CNTRL SCHEM 

1020-2025-03-730 4-3E604 NE -PC 14 SLUDGE PUMP THC-PRM-P-1490 CNTRL SCHEM 

1020-2025-03-731 4-3E605 NE - PC 15 SLUDGE PUMP THC-PRM-P-1580 CNTRL SCHEM 

1020-2025-03-732 4-3E606 NE - PC 15 SLUDGE PUMP THC-PRM-P-1590 CNTRL SCHEM 

1020-2025-03-733 4-3E607 NE - PC 15 AND 14 SCUM PUMP THC-PRM-P-5520 CNTRL SCHEM 

1020-2025-03-734 4-3E608 NE - PC 13 AND 14 SCUM PUMP THC-PRM-P-5530 CNTRL SCHEM 

1020-2025-03-735 4-3E609 NE - PC 15 SCUM PUMP THC-PRM-P-5620 CNTRL SCHEM 

1020-2025-03-736 4-3E610 NE - PC 15 SCUM PUMP THC-PRM-P-5630 CNTRL SCHEM 

1020-2025-03-737 4-3E611 NE - PC 13&14 SCUM GRINDER THC-PRM-GDR-5510 CNTRL SCHEM 

1020-2025-03-738 4-3E612 NE -PC 15 SCUM GRINDER THC-PRM-GDR-5610 CNTRL SCHEM 

1020-2025-03-739 4-3E613 NE - PRIMARY CLARIFIERS UNWATERING PUMP THC-PRM-P-5710 CNTRL SCHEM 

1020-2025-03-740 4-3E614 NE - PRIMARY CLARIFIERS UNWATERING PUMP THC-PRM-P-5720 CNTRL SCHEM 

1020-2025-03-741 4-3E620 NE - PC13 INLET GATE THC-PRM-G-1307 CNTRL SCHEM 

1020-2025-03-742 4-3E621 NE - PC14 INLET GATE THC-PRM-G-1407 CNTRL SCHEM 

1020-2025-03-743 4-3E622 NE - PC15 INLET GATE THC-PRM-G-1507 CNTRL SCHEM 

1020-2025-03-744 4-3E626 NE - PC13 PNEUMATIC VALVE THC-PRM-V-1301 CNTRL SCHEM 

1020-2025-03-745 4-3E627 NE - PC13 PNEUMATIC VALVE THC-PRM-V-1302 CNTRL SCHEM 

1020-2025-03-746 4-3E628 NE - PC13 PNEUMATIC VALVE THC-PRM-V-1303 CNTRL SCHEM 

1020-2025-03-747 4-3E629 NE - PC14 PNEUMATIC VALVE THC-PRM-V-1401 CNTRL SCHEM 

1020-2025-03-748 4-3E630 NE - PC14 PNEUMATIC VALVE THC-PRM-V-1402 CNTRL SCHEM 

1020-2025-03-749 4-3E631 NE - PC14 PNEUMATIC VALVE THC-PRM-V-1403 CNTRL SCHEM 

1020-2025-03-750 4-3E632 NE - PC15 PNEUMATIC VALVE THC-PRM-V-1501 CNTRL SCHEM 

1020-2025-03-751 4-3E633 NE - PC15 PNEUMATIC VALVE THC-PRM-V-1502 CNTRL SCHEM 

1020-2025-03-752 4-3E634 NE - PC15 PNEUMATIC VALVE THC-PRM-V-1503 CNTRL SCHEM 

1020-2025-03-753 4-3E635 NE - PC13 & 14 SCUM VALVE THC-PRM-V-5537 CNTRL SCHEM 

1020-2025-03-754 4-3E636 NE - PC15 SCUM VALVE THC-PRM-V-5637 CNTRL SCHEM 

1020-2025-03-755 4-3E677 NE - BUILDING DRAIN SUMP 2 PRIMARY GALLERY T18 THC-PRM-P-5760A/5760B 

1020-2025-03-756 4-3E678 NE - BUILDING DRAIN SUMP 1 PRIMARY GALLERY T21 THC-PRM-P-5770A/5770B 

1020-2025-03-757 4-3E679 NE - BUILDING DRAIN SUMP 2 PRIMARY GALLERY T21 THC-PRM-P-5780A/5780B 

1020-2025-03-758 4-3E680 NE - ELECTRICAL ROOM NO.1 EXHAUST FAN THC-ACC-FN-8150 CNTRL SCHEM 

1020-2025-03-759 4-3E681 NE - ELECTRICAL ROOM NO.1 EXHAUST FAN THC-ACC-FN-8160 CNTRL SCHEM 

1020-2025-03-760 4-3E682 NE - AHT-21C CNTRL PANEL ROOMTHC-ACC-HTR-8095 & ELECTRICAL ROOM NO.1 

1020-2025-03-761 4-3E683 NE - PRIMARY GALLERY EXHAUST FAN THC-ACC-FN-8041 

1020-2025-03-762 4-3E686 NE - PC13 HPU BUILDING EXHAUST FAN THC-ACC-FN-8310 

1020-2025-03-763 4-3E687 NE - PC14 HPU BUILDING EXHAUST FAN THC-ACC-FN-8410 

1020-2025-03-764 4-3E688 NE - PC15 HPU BUILDING EXHAUST FAN THC-ACC-FN-8510 

1020-2025-03-765 4-3E689 NE - PC13 HPU BUILDING SCHEM HTR AND DAMPER 

1020-2025-03-766 4-3E690 NE - PC14 HPU BUILDING SCHEM HTR THC-ACC-HTR-8410 

1020-2025-03-767 4-3E691 NE - PC15 HPU BUILDING SCHEM HTR 

1020-2025-03-768 4-3E694 NE - BUILDING DRAIN SUMP 2 PRIMARY GALLERY T18 THC-PRM-P-5790A/5790B 

1020-2025-03-769 4-3E698 NE - PRIMARY GALLERY SUPPLY FAN THC-ACC-FN-8040 

1020-2025-03-770 4-3E701 NE - PC 14 SAMPLING SINK FAN THC-ACC-FN-1490 

1020-2025-03-771 4-3E702 NE - PC 13 SAMPLING SINK VENT FAN THC-ACC-FN-5550 

1020-2025-03-772 4-3E703 NE - PC 15 SAMPLING SINK VENT FAN THC-ACC-FN-5056 

1020-2025-03-773 4-3E708 NE - MECHANICAL RM NO.1 EXHAUST FAN THC-ACC-FN-8042 

1020-2025-03-774 4-3E709 NE - HOT WATER BOOSTER PUMP THC-ACC-P-8610 

1020-2025-03-775 4-3E710 NE - HOT WATER BOOSTER PUMP THC-ACC-P-8620 

1020-2025-03-776 4-3E711 NE - BIOFILTER ROOM EXHAUST FAN THC-ACC-FN-8770 

1020-2025-03-777 4-3E714 NE - FERRIC CHLORIDE ROOM AREA EXHAUST FAN THC-ACC-FN-8780 

1020-2025-03-778 4-3E715 NE - BIOFILTER ANCILARIES ROOM SUPPLY FAN THC-ACC-FN-8785 

1020-2025-03-779 4-3E716 NE - PC13 HPU BUILDING EXHAUST FAN THC-ACC-FN-8315 

1020-2025-03-780 4-3E717 NE - PC14 HPU BUILDING EXHAUST FAN THC-ACC-FN-8415 

1020-2025-03-781 4-3E718 NE - PC15 HPU BUILDING EXHAUST FAN THC-ACC-FN-8515 

1020-2025-03-782 4-3E719 NE - PC13 UNWATERING ISOLATION VALVE THC-PRM-V-1395 CNTRL SCHEM 

1020-2025-03-783 4-3E720 NE - PC14 UNWATERING ISOLATION VALVE THC-PRM-V-1495 CNTRL SCHEM 

1020-2025-03-784 4-3E721 NE - PC15 UNWATERING ISOLATION VALVE THC-PRM-V-1595 CNTRL SCHEM 

1020-2025-03-785 4-3E722 NE - PC UNWATERING PUMP NO.1 SUCTION VALVE THC-PRM-V-5711 CNTRL SCHEM 

1020-2025-03-786 4-3E723 NE - PC UNWATERING PUMP NO.1 OUTLET VALVE THC-PRM-V-5712 CNTRL SCHEM 
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1020-2025-03-787 4-3E724 NE - PC UNWATERING PUMP NO.2 SUCTION VALVE THC-PRM-V-5721 CNTRL SCHEM 

1020-2025-03-788 4-3E725 NE - PC UNWATERING PUMP NO.2 OUTLET VALVE THC-PRM-V-5722 CNTRL SCHEM 

1020-2025-03-789 4-3E726 NE - PC13/14 SCUM PUMP FLUSHING VALVE THC-PRM-V-5517 CNTRL SCHEM 

1020-2025-03-790 4-3E727 NE - PC15 SCUM PUMP FLUSHING VALVE THC-PRM-V-5617 CNTRL SCHEM 

1020-2025-03-791 4-3E731 NE - PC13/14 SCUM TANK ISOLATION VALVE THC-PRM-V-5502 CNTRL SCHEM 

1020-2025-03-792 4-3E732 NE - PC15 SCUM TANK ISOLATION VALVE THC-PRM-V-5602 CNTRL SCHEM 

1020-2025-03-793 4-3E733 NE - PLANT PRIMARY GROUND WATER SUMP PUMPS T18 THC-PRM-P-5795A-5795B 

1020-2025-03-794 4-3E751 NE - PRIMARY CLARIFIER NO.13 CABLE BLOCK DIAGRAM 

1020-2025-03-795 4-3E752 NE - PRIMARY CLARIFIER NO.14 CABLE BLOCK DIAGRAM 

1020-2025-03-796 4-3E753 NE - PRIMARY CLARIFIER NO.15 CABLE BLOCK DIAGRAM 

1020-2025-03-797 4-4E131 NE - BIOFILTER BUILDING - OVERALL BASEMENT FACILITY PLAN 

1020-2025-03-798 4-4E132 NE - FERRIC DOSING AND CHANNEL AERATION BLOWER ROOM POWER PLAN 

1020-2025-03-799 4-4E133 NE - BIOFILTER BUILDING - OVERALL BASEMENT CABLE TRAY PLAN 

1020-2025-03-800 4-4E151 NE -BIOFILTER BUILDING – FIRST FLOOR FACILITY PLAN 

1020-2025-03-801 4-4E152 NE - AHT-21C - FIRST FLOOR POWER PLAN 

1020-2025-03-802 4-4E152A NE - AHT-21C - FIRST FLOOR CABLE TRAY PLAN 

1020-2025-03-803 4-4E301 NE - BIOFILTER BUILDING - STAIR SECTION 

1020-2025-03-804 4-4E601 NE - CHANNEL AERATION BLOWER THC-PRM-BL-5730 CNTRL SCHEM 

1020-2025-03-805 4-4E602 NE - CHANNEL AERATION BLOWER THC-PRM-BL-5740 CNTRL SCHEM 

1020-2025-03-806 4-4E605 NE - MECHANICAL RM NO.2 EXHAUST FAN THC-ACC-FN-8074 

1020-2025-03-807 4-4E606 NE - CHANNEL AERATION BLOWER AREA EXHAUST FAN THC-ACC-FN-8760 

1020-2025-03-808 4-4E607 NE - CHANNEL AERATION BLOWER AREA EXHAUST FAN THC-ACC-FN-8750 

1020-2025-03-809 4-4E608 NE - GLYCOL PUMP THC-ACC-P-8060 CNTRL SCHEM 

1020-2025-03-810 4-4E609 NE - GLYCOL PUMP THC-ACC-P-8065 CNTRL SCHEM 

1020-2025-03-811 4-4E610 NE - GLYCOL PUMP THC-ACC-P-8020 CNTRL SCHEM 

1020-2025-03-812 4-4E611 NE - GLYCOL PUMP THC-ACC-P-8025 CNTRL SCHEM 

1020-2025-03-813 4-4E620 NE - BIOFILTER SUMP PUMPS THC-OCS-P-8160A/8160B 

1020-2025-03-814 4-4E621 NE - BIOFILTER EXHAUST FAN NO. 1 THC-OCS-FN-8210 

1020-2025-03-815 4-4E622 NE - BIOFILTER EXHAUST FAN NO. 2 THC-OCS-FN-8220 

1020-2025-03-816 4-4E629 NE - FERRIC CHLORIDE DOSE PUMP DAY TANK VALVE THC-PRS-V-1007 CNTRL SCHEM 

1020-2025-03-817 4-4E630 NE - FERRIC CHLORIDE DOSE PUMP 1 VALVE THC-PRS-V-1123 

1020-2025-03-818 4-4E631 NE - FERRIC CHLORIDE DOSE PUMP 2 VALVE THC-PRS-V-1143 

1020-2025-03-819 4-4E632 NE - FERRIC CHLORIDE DOSE PUMP 3 VALVE THC-PRS-V-1163 

1020-2025-03-820 4-4E633 NE - FERRIC CHLORIDE DOSE PUMP 4 VALVE THC-PRS-V-1197 

1020-2025-03-821 4-4E634 NE - FERRIC CHLORIDE DOSE PUMP 4 VALVE THC-PRS-V-1198 

1020-2025-03-822 4-4E635 NE - FERRIC CHLORIDE DOSE PUMP 4 VALVE THC-PRS-V-1199 

1020-2025-03-823 4-4E640 NE - BIOFILTER EXHAUST FAN NO.1 SUCTION DAMPER THC-OCS-DM-821 

1020-2025-03-824 4-4E641 NE - BIOFILTER EXHAUST FAN NO.1 OUTLET DAMPER THC-OCS-DM-8212 

1020-2025-03-825 4-4E642 NE - BIOFILTER EXHAUST FAN NO.2 SUCTION DAMPER THC-OCS-DM-822 

1020-2025-03-826 4-4E643 NE - BIOFILTER EXHAUST FAN NO.2 OUTLET DAMPER THC-OCS-DM-8222 

1020-2025-03-827 4-4E644 NE - AHT-21C SUPPLY FAN THC-ACC-FN-8070 CNTRL SCHEM 

1020-2025-03-828 4-5E131 NE - AERATION TANK - OVERALL LOWER LEVEL POWER PLAN 

1020-2025-03-829 4-5E132 NE - AERATION TANK - OVERALL LOWER LEVEL CABLE TRAY PLAN 

1020-2025-03-830 4-5E151 NE - AERATION TANKS 17-19 - OVERALL UPPER POWER PLAN 

1020-2025-03-831 4-5E152 NE - AERATION TANKS 17-19 - OVERALL FACILITY TRAY PLAN 

1020-2025-03-832 4-5E153 NE - AERATION TANKS 17-19 - OVERALL UPPER CABLE TRAY PLAN 

1020-2025-03-833 4-5E301 NE - AERATION TANKS 17-19 - UPPER LEVEL DETAIL PLAN 1 

1020-2025-03-834 4-5E302 NE - AERATION TANKS 17-19 - UPPER LEVEL DETAIL PLAN 2 

1020-2025-03-835 4-5E303 NE - AERATION TANKS 17-19 - UPPER LEVEL DETAIL PLAN 3 

1020-2025-03-836 4-5E601 NE - ANOXIC ZONE MIXER NO.1 THC-AER-MX-1761 CNTRL SCHEM 

1020-2025-03-837 4-5E602 NE - ANOXIC ZONE MIXER NO.2 THC-AER-MX-1762 CNTRL SCHEM 

1020-2025-03-838 4-5E603 NE - ANOXIC ZONE MIXER NO.3 THC-AER-MX-1763 CNTRL SCHEM 

1020-2025-03-839 4-5E604 NE - ANOXIC ZONE MIXER NO.1 THC-AER-MX-1861 CNTRL SCHEM 

1020-2025-03-840 4-5E605 NE - ANOXIC ZONE MIXER NO.2 THC-AER-MX-1862 CNTRL SCHEM 

1020-2025-03-841 4-5E606 NE - ANOXIC ZONE MIXER NO.3 THC-AER-MX-1863 CNTRL SCHEM 

1020-2025-03-842 4-5E607 NE - ANOXIC ZONE MIXER NO.1 THC-AER-MX-1961 CNTRL SCHEM 

1020-2025-03-843 4-5E608 NE - ANOXIC ZONE MIXER NO.2 THC-AER-MX-1962 CNTRL SCHEM 

1020-2025-03-844 4-5E609 NE - ANOXIC ZONE MIXER NO.3 THC-AER-MX-1963 CNTRL SCHEM 

1020-2025-03-845 4-5E610 NE - AT17 INLET SLID GATE THC-AER-G-1701 CNTRL SCHEM 

1020-2025-03-846 4-5E611 NE-AT17 STEP FEED SLIDE GATE THC-AER-G-1702 CNTRL SCHEM 

1020-2025-03-847 4-5E612 NE - AT18 INLET SLIDE GATE THC-AER-G-1801 CNTRL SCHEM 

1020-2025-03-848 4-5E613 NE-AT18 STEP FEED SLIDE GATE THC-AER-G-1802 CNTRL SCHEM 

1020-2025-03-849 4-5E614 NE - AT19 INLET SLIDE GATE THC-AER-G-1901 CNTRL SCHEM 

1020-2025-03-850 4-5E615 NE-AT19 STEP FEED GATE THC-AER-G-1902 CNTRL SCHEM 

1020-2025-03-851 4-5E616 NE - AT17 UNWATERING GATE THC-AER-G-1703 CNTRL SCHEM 

1020-2025-03-852 4-5E617 NE - AT18 UNWATERING GATE THC-AER-G-1803 CNTRL SCHEM 

1020-2025-03-853 4-5E618 NE - AT19 UNWATERING GATE THC-AER-G-1903 CNTRL SCHEM 
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1020-2025-03-854 4-5E620 NE - AT17 INFLUENT CHANNEL THC-AER-G-1711 CNTRL SCHEM 

1020-2025-03-855 4-5E621 NE - AT18 INFLUENT CHANNEL THC-AER-G-1811 CNTRL SCHEM 

1020-2025-03-856 4-5E622 NE - AT19 INFLUENT CHANNEL THC-AER-G-1911 CNTRL SCHEM 

1020-2025-03-857 4-5E623 NE - PC13 &14 INFLUENT CHANNEL CROSSOVER GATE THC-AER-G-5731 

1020-2025-03-858 4-5E624 NE - PC14 &15 INFLUENT CHANNEL CROSSOVER GATE THC-AER-G-5732 

1020-2025-03-859 4-5E625 NE - FERRIC CHLORIDE DOSING SYSTEM CNTRL SCHEM 

1020-2025-03-860 4-5E626 NE - AT17 BAFFLE WALL SLIDE GATE THC-AER-G-1704 CNTRL SCHEM 

1020-2025-03-861 4-5E627 NE - AT18 BAFFLE WALL SLIDE GATE THC-AER-G-1804 CNTRL SCHEM 

1020-2025-03-862 4-5E628 NE - AT19 BAFFLE WALL SLIDE GATE THC-AER-G-1904 CNTRL SCHEM 

1020-2025-03-863 4-5E630 NE - AT17 ANOXIC ZONE VALVE ACTUATOR THC-AER-V-1713 CNTRL SCHEM 

1020-2025-03-864 4-5E631 NE - AT17 ANOXIC ZONE VALVE ACTUATOR THC-AER-V-1723 CNTRL SCHEM 

1020-2025-03-865 4-5E632 NE - AT17 ANOXIC ZONE VALVE ACTUATOR THC-AER-V-1733 CNTRL SCHEM 

1020-2025-03-866 4-5E633 NE - AT17 ANOXIC ZONE VALVE ACTUATOR THC-AER-V-1743 CNTRL SCHEM 

1020-2025-03-867 4-5E634 NE - AT17 SWING ZONE DIFFUSER INLET VALVE THC-AER-V-1716 CNTRL SCHEM 

1020-2025-03-868 4-5E635 NE - AT17 SWING ZONE DIFFUSER INLET VALVE THC-AER-V-1717 CNTRL SCHEM 

1020-2025-03-869 4-5E640 NE - AT18 AERATION HEADER SWING ZONE VALVE THC-AER-V-1813 

1020-2025-03-870 4-5E641 NE - AT18 AERATION HEADER TO AT18 PASS 1 VALVE THC-AER-V-1823 

1020-2025-03-871 4-5E642 NE - AT18 AERATION HEADER TO AT 18 PASS 2 VALVE THC-AER-V-1833 

1020-2025-03-872 4-5E643 NE - AT18 AERATION HEADER TO AT 18 PASS 3 VALVE THC-AER-V-1843 

1020-2025-03-873 4-5E644 NE - AT18 SWING ZONE DIFFUSER INLET VALVE NO. 2 THC-AER-V-1816 

1020-2025-03-874 4-5E645 NE - AT18 SWING ZONE DIFFUSER INLET VALVE NO.3 THC-AER-V-1817 

1020-2025-03-875 4-5E650 NE - AT19 AERATION HEADER SWING ZONE VALVE THC-AER-V-1913 

1020-2025-03-876 4-5E651 NE - AT19 AERATION HEADER TO AT19 PASS 1 VALVE THC-AER-V-1923 

1020-2025-03-877 4-5E652 NE - AT19 AERATION HEADER TO AT 19 PASS 2 VALVE THC-AER-V-1933 

1020-2025-03-878 4-5E653 NE - AT19 AERATION HEADER TO AT 19 PASS 3 VALVE THC-AER-V-1943 

1020-2025-03-879 4-5E654 NE - AT19 SWING ZONE DIFFUSER INLET VALVE NO. 2 THC-AER-V-1916 

1020-2025-03-880 4-5E655 NE - AT19 SWING ZONE DIFFUSER INLET VALVE NO.3 THC-AER-V-1917 

1020-2025-03-881 4-5E656 NE - AT17 DIFFUSER AIR PURGE VALVE THC-AER-V-1771 CNTRL SCHEM 

1020-2025-03-882 4-5E657 NE - AT17 DIFFUSER AIR PURGE VALVE THC-AER-V-1772 CNTRL SCHEM 

1020-2025-03-883 4-5E658 NE - AT17 DIFFUSER AIR PURGE VALVE THC-AER-V-1773 CNTRL SCHEM 

1020-2025-03-884 4-5E659 NE - AT17 DIFFUSER AIR PURGE VALVE THC-AER-V-1774 CNTRL SCHEM 

1020-2025-03-885 4-5E660 NE - AT18 DIFFUSER AIR PURGE VALVE THC-AER-V-1871 CNTRL SCHEM 

1020-2025-03-886 4-5E661 NE - AT18 DIFFUSER AIR PURGE VALVE THC-AER-V-1872 CNTRL SCHEM 

1020-2025-03-887 4-5E662 NE - AT18 DIFFUSER AIR PURGE VALVE THC-AER-V-1873 CNTRL SCHEM 

1020-2025-03-888 4-5E663 NE - AT18 DIFFUSER AIR PURGE VALVE THC-AER-V-1874 CNTRL SCHEM 

1020-2025-03-889 4-5E664 NE - AT19 DIFFUSER AIR PURGE VALVE THC-AER-V-1971 CNTRL SCHEM 

1020-2025-03-890 4-5E665 NE - AT19 DIFFUSER AIR PURGE VALVE THC-AER-V-1972 CNTRL SCHEM 

1020-2025-03-891 4-5E666 NE - AT19 DIFFUSER AIR PURGE VALVE THC-AER-V-1973 CNTRL SCHEM 

1020-2025-03-892 4-5E667 NE - AT19 DIFFUSER AIR PURGE VALVE THC-AER-V-1974 CNTRL SCHEM 

1020-2025-03-893 4-6E001 NE - SECONDARY CLARIFIER - THC-ELS-MCC-3510 AND THC-ELS-MCC-4510 (1 

1020-2025-03-894 4-6E002 NE - SECONDARY CLARIFIER - THC-ELS-MCC-3510 AND THC-ELS-MCC-4510 (2 

1020-2025-03-895 4-6E004 NE - SECONDARY CLARIFIER THC-ELS-MCC-3520 AND THC-ELS-MCC-4520 (1 

1020-2025-03-896 4-6E005 NE - SECONDARY CLARIFIER THC-ELS-MCC-3520 AND THC-ELS-MCC-4520 (2 

1020-2025-03-897 4-6E006 NE - SECONDARY CLARIFIER THC-ELS-MCC-3520 AND THC-ELS-MCC-4520 (3 

1020-2025-03-898 4-6E010 NE - DISTRIBUTION PANELBOARD THC-ELS-PDP-3521 

1020-2025-03-899 4-6E011 NE - DISTRIBUTION PANELBOARD THC-ELS-PDP-3522 

1020-2025-03-900 4-6E012 NE - DISTRIBUTION PANELBOARD THC-ELS-PDP-4521 

1020-2025-03-901 4-6E013 NE - DISTRIBUTION PANELBOARD THC-ELS-PDP-4522 

1020-2025-03-902 4-6E050 NE - AHT-21B - LIGHTING PANEL SCHEDULE THC-ELS-LP-3510A 

1020-2025-03-903 4-6E051 NE - AHT-21B - LIGHTING PANEL SCHEDULE THC-ELS-LP-4510A 

1020-2025-03-904 4-6E052 NE - AHT-21B - LIGHTING PANEL SCHEDULE THC-EPG-LP-4510B 

1020-2025-03-905 4-6E053 NE - AHT-21B PANEL SCHEDULE THC-EPG-LP-4152U 

1020-2025-03-906 4-6E054 NE - AHT-21A - LIGHTING PANEL THC-ELS-SCHEDULE LP-3520A 

1020-2025-03-907 4-6E055 NE - AHT-21A - LIGHTING PANEL THC-ELS-SCHEDULE LP-4520A 

1020-2025-03-908 4-6E131 NE - SECONDARY CLARIFICATION - OVERALL BASEMENT FACILITY PLAN 

1020-2025-03-909 4-6E132 NE - SECONDARY CLARIFICATION - OVERALL BASEMENT POWER PLAN 

1020-2025-03-910 4-6E133 NE - SECONDARY CLARIFICATION - OVERALL BASEMENT CABLE TRAY PLAN 

1020-2025-03-911 4-6E151 NE - AHT-21B - FIRST FLOOR FACILITY PLAN 

1020-2025-03-912 4-6E152 NE - AHT-21B - FIRST FLOOR POWER PLAN 

1020-2025-03-913 4-6E153 NE - AHT-21B - FIRST FLOOR CABLE TRAY PLAN 

1020-2025-03-914 4-6E154 NE - AHT-21A - FIRST FLOOR FACILITY PLAN 

1020-2025-03-915 4-6E155 NE - AHT-21A - FIRST FLOOR POWER PLAN 

1020-2025-03-916 4-6E156 NE - AHT-21A - FIRST FLOOR CABLE TRAY PLAN 

1020-2025-03-917 4-6E157 NE - EQUIPMENT ACCESS HOUSE - FIRST FLOOR FACILITY AND POWER PLAN 

1020-2025-03-918 4-6E158 NE - SECONDARY CLARIFIERS 17-19 OVERALL POWER PLAN 

1020-2025-03-919 4-6E159 NE - SECONDARY CLARIFIERS 17-19 OVERALL UPPER LEVEL CABLE TRAY PLAN 

1020-2025-03-920 4-6E160 NE - SECONDARY CLARIFIERS 17-19 OVERALL UPPER LEVEL FACILITY PLAN 
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1020-2025-03-921 4-6E301 NE - SECONDARY CLARIFIER - THC-ELS-MCC-3510 AND MCC-4510 ELEV 

1020-2025-03-922 4-6E302 NE - SECONDARY CLARIFIER - THC-ELS-MCC-3510 AND MCC-4510 ELEV 

1020-2025-03-923 4-6E303 NE - SECONDARY CLARIFIER THC-ELS-MCC-3520 AND THC-ELS-MCC-4520 ELEV 

1020-2025-03-924 4-6E304 NE - SECONDARY CLARIFIER STAIR SECTIONS 

1020-2025-03-925 4-6E601 NE - SC17 RAS PUMP THC-STR-P-1730 CNTRL SCHEM 

1020-2025-03-926 4-6E602 NE - SC17 RAS PUMP THC-STR-P-1740 CNTRL SCHEM 

1020-2025-03-927 4-6E603 NE - SC17 WAS PUMP THC-STR-P-1710 CNTRL SCHEM 

1020-2025-03-928 4-6E604 NE - SC17 WAS PUMP THC-STR-P-1720 CNTRL SCHEM 

1020-2025-03-929 4-6E605 NE - SC18 RAS PUMP THC-STR-P-1830 CNTRL SCHEM 

1020-2025-03-930 4-6E606 NE - SC18 RAS PUMP THC-STR-P-1840 CNTRL SCHEM 

1020-2025-03-931 4-6E607 NE - SC18 WAS PUMP THC-STR-P-1810 CNTRL SCHEM 

1020-2025-03-932 4-6E608 NE - SC18 WAS PUMP THC-STR-P-1820 CNTRL SCHEM 

1020-2025-03-933 4-6E609 NE - SC19 RAS PUMP THC-STR-P-1930 CNTRL SCHEM 

1020-2025-03-934 4-6E610 NE - SC19 RAS PUMP THC-STR-P-1940 CNTRL SCHEM 

1020-2025-03-935 4-6E611 NE - SC19 WAS PUMP THC-STR-P-1910 CNTRL SCHEM 

1020-2025-03-936 4-6E612 NE - SC19 WAS PUMP THC-STR-P-1920 CNTRL SCHEM 

1020-2025-03-937 4-6E613 NE - SECONDARY SCUM PUMP THC-STR-P-1770 CNTRL SCHEM 

1020-2025-03-938 4-6E614 NE - SECONDARY SCUM PUMP THC-STR-P-1780 CNTRL SCHEM 

1020-2025-03-939 4-6E615 NE - SECONDARY SCUM PUMP THC-STR-P-1870 CNTRL SCHEM 

1020-2025-03-940 4-6E616 NE - SECONDARY SCUM PUMP THC-STR-P-1880 CNTRL SCHEM 

1020-2025-03-941 4-6E617 NE - SECONDARY SCUM PUMP THC-STR-P-1970 CNTRL SCHEM 

1020-2025-03-942 4-6E618 NE - SECONDARY SCUM PUMP THC-STR-P-1980 CNTRL SCHEM 

1020-2025-03-943 4-6E619 NE - AT & SC UNWATERING PUMP THC-STR-P-5710 CNTRL SCHEM 

1020-2025-03-944 4-6E620 NE - AT & SC UNWATERING PUMP THC-STR-P-5720 CNTRL SCHEM 

1020-2025-03-945 4-6E621 NE - SC17 - SCUM COLLECTOR DRIVE 1 THC-STR-CM-1710 CNTRL SCHEM 

1020-2025-03-946 4-6E622 NE - SC17 - SCUM COLLECTOR DRIVE 2 THC-STR-CM-1720 CNTRL SCHEM 

1020-2025-03-947 4-6E623 NE - SC17 - SCUM COLLECTOR DRIVE 3 THC-STR-CM-1730 CNTRL SCHEM 

1020-2025-03-948 4-6E624 NE - SC17 - SLUDGE/SCUM CROSS COLLECTOR DRIVE 1 THC-STR-CM-1755 CNTRL SCHEM 

1020-2025-03-949 4-6E625 NE - SC17 - SLUDGE/SCUM CROSS COLLECTOR DRIVE 2 THC-STR-CM-1760 CNTRL SCHEM 

1020-2025-03-950 4-6E626 NE - SC17 - SLUDGE/SCUM LONG COLLECTOR DRIVE 1 THC-STR-CM-1715 CNTRL SCHEM 

1020-2025-03-951 4-6E627 NE - SC17 - SLUDGE/SCUM LONG COLLECTOR DRIVE 2 THC-STR-CM-1725 CNTRL SCHEM 

1020-2025-03-952 4-6E628 NE - SC17 - SLUDGE/SCUM LONG COLLECTOR DRIVE 3 THC-STR-CM-1735 CNTRL SCHEM 

1020-2025-03-953 4-6E629 NE - SC17 - SLUDGE/SCUM LONG COLLECTOR DRIVE 4 THC-STR-CM-1740 CNTRL SCHEM 

1020-2025-03-954 4-6E630 NE - SC17 - SLUDGE/SCUM LONG COLLECTOR DRIVE 5 THC-STR-CM-1745 CNTRL SCHEM 

1020-2025-03-955 4-6E631 NE - SC17 - SLUDGE/SCUM LONG COLLECTOR DRIVE 6 THC-STR-CM-1750 CNTRL SCHEM 

1020-2025-03-956 4-6E632 NE - SC18 - SCUM COLLECTOR DRIVE 1 THC-STR-CM-1810 CNTRL SCHEM 

1020-2025-03-957 4-6E633 NE - SC18 - SCUM COLLECTOR DRIVE 2 THC-STR-CM-1820 CNTRL SCHEM 

1020-2025-03-958 4-6E634 NE - SC18 - SCUM COLLECTOR DRIVE 3 THC-STR-CM-1830 CNTRL SCHEM 

1020-2025-03-959 4-6E635 NE - SC18 - SLUDGE/SCUM CROSS COLLECTOR DRIVE 1 THC-STR-CM-1855 CNTRL SCHEM 

1020-2025-03-960 4-6E636 NE - SC18 - SLUDGE/SCUM CROSS COLLECTOR DRIVE 1 THC-STR-CM-1860 CNTRL SCHEM 

1020-2025-03-961 4-6E637 NE - SC18 - SLUDGE/SCUM LONG COLLECTOR DRIVE 1 THC-STR-CM-1815 CNTRL SCHEM 

1020-2025-03-962 4-6E638 NE - SC18 - SLUDGE/SCUM LONG COLLECTOR DRIVE 2 THC-STR-CM-1825 CNTRL SCHEM 

1020-2025-03-963 4-6E639 NE - SC18 - SLUDGE/SCUM LONG COLLECTOR DRIVE 3 THC-STR-CM-1835 CNTRL SCHEM 

1020-2025-03-964 4-6E640 NE - SC18 - SLUDGE/SCUM LONG COLLECTOR DRIVE 4 THC-STR-CM-1840 CNTRL SCHEM 

1020-2025-03-965 4-6E641 NE - SC18 - SLUDGE/SCUM LONG COLLECTOR DRIVE 5 THC-STR-CM-1845 CNTRL SCHEM 

1020-2025-03-966 4-6E642 NE - SC18 - SLUDGE/SCUM LONG COLLECTOR DRIVE 6 THC-STR-CM-1850 CNTRL SCHEM 

1020-2025-03-967 4-6E643 NE - SC19 - SCUM COLLECTOR DRIVE 1 THC-STR-CM-1910 CNTRL SCHEM 

1020-2025-03-968 4-6E644 NE - SC19 - SCUM COLLECTOR DRIVE 2 THC-STR-CM-1920 CNTRL SCHEM 

1020-2025-03-969 4-6E645 NE - SC19 - SCUM COLLECTOR DRIVE 3 THC-STR-CM-1930 CNTRL SCHEM 

1020-2025-03-970 4-6E646 NE - SC19 - SLUDGE/SCUM CROSS COLLECTOR DRIVE 1 THC-STR-CM-1955 CNTRL SCHEM 

1020-2025-03-971 4-6E647 NE - SC19 - SLUDGE/SCUM CROSS COLLECTOR DRIVE 2 THC-STR-CM-1960 CNTRL SCHEM 

1020-2025-03-972 4-6E648 NE - SC19 - SLUDGE/SCUM LONG COLLECTOR DRIVE 1 THC-STR-CM-1915 CNTRL SCHEM 

1020-2025-03-973 4-6E649 NE - SC19 - SLUDGE/SCUM LONG COLLECTOR DRIVE 2 THC-STR-CM-1925 CNTRL SCHEM 

1020-2025-03-974 4-6E650 NE - SC19 - SLUDGE/SCUM LONG COLLECTOR DRIVE 3 THC-STR-CM-1935 CNTRL SCHEM 

1020-2025-03-975 4-6E651 NE - SC19 - SLUDGE/SCUM LONG COLLECTOR DRIVE 4 THC-STR-CM-1940 CNTRL SCHEM 

1020-2025-03-976 4-6E652 NE - SC19 - SLUDGE/SCUM LONG COLLECTOR DRIVE 5 THC-STR-CM-1945 CNTRL SCHEM 

1020-2025-03-977 4-6E653 NE - SC19 - SLUDGE/SCUM LONG COLLECTOR DRIVE 6 THC-STR-CM-1950 CNTRL SCHEM 

1020-2025-03-978 4-6E654 NE - SC17 - MAIN INLET GATE THC-STR-G-1701 CNTRL SCHEM 

1020-2025-03-979 4-6E655 NE - SC17 - INLET GATE 1 THC-STR-G-1702 CNTRL SCHEM 

1020-2025-03-980 4-6E656 NE - SC17 - INLET GATE 2 THC-STR-G-1703 CNTRL SCHEM 

1020-2025-03-981 4-6E657 NE - SC17 - INLET GATE 3 THC-STR-G-1704 CNTRL SCHEM 

1020-2025-03-982 4-6E658 NE - SC17 - INLET GATE 4 THC-STR-G-1705 CNTRL SCHEM 

1020-2025-03-983 4-6E659 NE - SC17 - INLET GATE 5 THC-STR-G-1706 CNTRL SCHEM 

1020-2025-03-984 4-6E660 NE - SC18 - MAIN INLET GATE THC-STR-G-1801 CNTRL SCHEM 

1020-2025-03-985 4-6E661 NE - SC18 - INLET GATE 1 THC-STR-G-1802 CNTRL SCHEM 

1020-2025-03-986 4-6E662 NE - SC18 - INLET GATE 2 THC-STR-G-1803 CNTRL SCHEM 

1020-2025-03-987 4-6E663 NE - SC18 - INLET GATE 3 THC-STR-G-1804 CNTRL SCHEM 
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1020-2025-03-988 4-6E664 NE - SC18 - INLET GATE 4 THC-STR-G-1805 CNTRL SCHEM 

1020-2025-03-989 4-6E665 NE - SC18 - INLET GATE 5 THC-STR-G-1806 CNTRL SCHEM 

1020-2025-03-990 4-6E666 NE - SC19 - MAIN INLET GATE THC-STR-G-1901 CNTRL SCHEM 

1020-2025-03-991 4-6E667 NE - SC19 - INLET GATE 1 THC-STR-G-1902 CNTRL SCHEM 

1020-2025-03-992 4-6E668 NE - SC19 - INLET GATE 2 THC-STR-G-1903 CNTRL SCHEM 

1020-2025-03-993 4-6E669 NE - SC19 - INLET GATE 3 THC-STR-G-1904 CNTRL SCHEM 

1020-2025-03-994 4-6E670 NE - SC19 - INLET GATE 4 THC-STR-G-1905 CNTRL SCHEM 

1020-2025-03-995 4-6E671 NE - SC19 - INLET GATE 5 THC-STR-G-1906 CNTRL SCHEM 

1020-2025-03-996 4-6E672 NE - SC17/18 - INLET CROSS CONNECTION GATE THC-STR-G-5701 CNTRL SCHEM 

1020-2025-03-997 4-6E673 NE - SC18/19 - INLET CROSS CONNECTION GATE THC-STR-G-5702 CNTRL SCHEM 

1020-2025-03-998 4-6E687 NE - BUILDING DRAIN SUMP 1 TUNNEL T20 THC-STR-P-5750A/5750B 

1020-2025-03-999 4-6E688 NE - BUILDING DRAIN SUMP 2 SECONDARY GALLERY THC-STR-P-5760A/5760B 

1020-2025-03-1000 4-6E689 NE - BUILDING DRAIN SUMP SECONDARY GALLERY THC-STR-P-5770A/5770B 

1020-2025-03-1001 4-6E690 NE - BUILDING DRAIN SUMP SECONDARY GALLERY THC-STR-P-5780A/5780B 

1020-2025-03-1002 4-6E691 NE - SECONDARY GALLERY MECHANICAL RM NO.3 GLYCOL PUMP THC-ACC-P-8220 

1020-2025-03-1003 4-6E692 NE - SECONDARY GALLERY MECHANICAL RM NO.3 GLYCOL PUMP THC-ACC-P-8225 

1020-2025-03-1004 4-6E693 NE - SECONDARY GALLERY EXHAUST FAN THC-ACC-FN-8241 

1020-2025-03-1005 4-6E694 NE - SECONDARY GALLERY MECHANICAL ROOM EXHAUST FAN THC-ACC-FN-8242 

1020-2025-03-1006 4-6E695 NE - SECONDARY ELECTRICAL ROOM NO.2 EXHAUST FAN THC-ACC-FN-8360 

1020-2025-03-1007 4-6E696 NE - SECONDARY ELECTRICAL ROOM NO.2 EXHAUST FAN THC-ACC-FN-8365 

1020-2025-03-1008 4-6E697 NE - SECONDARY ELECTRICAL ROOM NO.3 EXHAUST FAN THC-ACC-FN-8350 

1020-2025-03-1009 4-6E698 NE - SECONDARY ELECTRICAL ROOM NO.3 EXHAUST FAN THC-ACC-FN-8355 

1020-2025-03-1010 4-6E699 NE - SAMPLING SINK EXHAUST FAN THC-ACC-FN-1760 

1020-2025-03-1011 4-6E700 NE - SAMPLING SINK EXHAUST FAN THC-ACC-FN-1860 

1020-2025-03-1012 4-6E701 NE - SAMPLING SINK EXHAUST FAN THC-ACC-FN-1960 

1020-2025-03-1013 4-6E702 NE - ELECTRICAL ROOM NO.3 UNIT HTR THC-ELS-HTR-8350 & NO.2 THC-ELS-HTR-8360 

1020-2025-03-1014 4-6E710 NE - SC 17 RAS SUCTION VALVE THC-STR-V-1731 CNTRL SCHEM 

1020-2025-03-1015 4-6E711 NE - SC17 RAS DISCHARGE VALVE THC-STR-V-1733 CNTRL SCHEM 

1020-2025-03-1016 4-6E712 NE - SC17 RAS DISCHARGE VALVE THC-STR-V-1735 CNTRL SCHEM 

1020-2025-03-1017 4-6E713 NE - SC17 RAS OUTLET ISOLATION VALVE THC-STR-V-1736 

1020-2025-03-1018 4-6E714 NE - SC17 RAS DISCHARGE VALVE THC-STR-V-1737 CNTRL SCHEM 

1020-2025-03-1019 4-6E715 NE - SC 17 RAS & WAS ISOLATION VALVE THC-STR-V-1734 

1020-2025-03-1020 4-6E716 NE - SC 17 RAS SUCTION VALVE THC-STR-V-1741 CNTRL SCHEM 

1020-2025-03-1021 4-6E717 NE - SC17 RAS DISCHARGE VALVE THC-STR-V-1743 CNTRL SCHEM 

1020-2025-03-1022 4-6E718 NE - SC 17 SUCTION LINE VALVE THC-STR-V-1751 CNTRL SCHEM 

1020-2025-03-1023 4-6E719 NE - SC 18 SUCTION LINE VALVE THC-STR-V-1851 CNTRL SCHEM 

1020-2025-03-1024 4-6E720 NE - SC 19 SUCTION LINE VALVE THC-STR-V-1951 CNTRL SCHEM 

1020-2025-03-1025 4-6E721 NE - UNWATERING PUMP SUCTION LINE VALVE THC-STR-V-5711 

1020-2025-03-1026 4-6E722 NE - UNWATERING PUMP DISCHARGE VALVE THC-STR-V-5713 

1020-2025-03-1027 4-6E723 NE - UNWATERING PUMP SUCTION LINE VALVE THC-STR-V-5721 

1020-2025-03-1028 4-6E724 NE - UNWATERING PUMP DISCHARGE VALVE THC-STR-V-5723 

1020-2025-03-1029 4-6E725 NE - UNWATERING DISCHARGE VALVE THC-STR-V-5727 

1020-2025-03-1030 4-6E726 NE - UNWATERING PUMPS COMMON DISCHARGE VALVE THC-STR-V-5728 

1020-2025-03-1031 4-6E727 NE - AT 17-19 SUCTION LINE VALVE THC-STR-V-5726 

1020-2025-03-1032 4-6E730 NE - SC 18 RAS SUCTION VALVE THC-STR-V-1831 CNTRL SCHEM 

1020-2025-03-1033 4-6E731 NE - SC 18 RAS SUCTION VALVE THC-STR-V-1841 CNTRL SCHEM 

1020-2025-03-1034 4-6E732 NE - SC 18 RAS & WAS ISOLATION VALVE THC-STR-V-1834 

1020-2025-03-1035 4-6E733 NE - SC18 RAS DISCHARGE VALVE THC-STR-V-1833 

1020-2025-03-1036 4-6E734 NE - SC18 RAS DISCHARGE VALVE THC-STR-V-1843 CNTRL SCHEM 

1020-2025-03-1037 4-6E735 NE - SC18 RAS DISCHARGE VALVE THC-STR-V-1835 CNTRL SCHEM 

1020-2025-03-1038 4-6E736 NE - SC18 RAS OUTLET ISOLATION VALVE THC-STR-V-1836 

1020-2025-03-1039 4-6E737 NE - SC18 RAS DISCHARGE VALVE THC-STR-V-1837 CNTRL SCHEM 

1020-2025-03-1040 4-6E740 NE - SC 19 RAS SUCTION VALVE THC-STR-V-1931 CNTRL SCHEM 

1020-2025-03-1041 4-6E741 NE - SC 19 RAS SUCTION VALVE THC-STR-V-1941 CNTRL SCHEM 

1020-2025-03-1042 4-6E742 NE - SC 19 RAS & WAS ISOLATION VALVE THC-STR-V-1934 

1020-2025-03-1043 4-6E743 NE - SC19 RAS DISCHARGE VALVE THC-STR-V-1933 

1020-2025-03-1044 4-6E744 NE - SC19 RAS DISCHARGE VALVE THC-STR-V-1943 

1020-2025-03-1045 4-6E745 NE - SC19 RAS DISCHARGE VALVE THC-STR-V-1935 

1020-2025-03-1046 4-6E746 NE - SC19 RAS OUTLET ISOLATION VALVE THC-STR-V-1936 

1020-2025-03-1047 4-6E747 NE - SC19 RAS DISCHARGE VALVE THC-STR-V-1937 CNTRL SCHEM 

1020-2025-03-1048 4-6E750 NE - SC17 SCUM TANK EFFLUENT WATER VALVE THC-STR-V-1786 

1020-2025-03-1049 4-6E751 NE - SC17 SCUM TANK RECIRCULATION VALVE THC-STR-V-1787 

1020-2025-03-1050 4-6E752 NE - SC17 SCUM TANK RECIRCULATION VALVE THC-STR-V-1775 

1020-2025-03-1051 4-6E753 NE - SC17 WAS PUMP SUCTION HEADER VALVE THC-STR-V-1710 

1020-2025-03-1052 4-6E755 NE - SC18 SCUM TANK EFFLUENT WATER VALVE THC-STR-V-1886 

1020-2025-03-1053 4-6E756 NE - SC18 SCUM TANK RECIRCULATION VALVE THC-STR-V-1887 

1020-2025-03-1054 4-6E757 NE - SC18 SCUM TANK RECIRCULATION VALVE THC-STR-V-1875 
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1020-2025-03-1055 4-6E758 NE - SC18 WAS PUMP SUCTION HEADER VALVE THC-STR-V-1810 

1020-2025-03-1056 4-6E760 NE - SC19 SCUM TANK EFFLUENT WATER VALVE THC-STR-V-1986 

1020-2025-03-1057 4-6E761 NE - SC19 SCUM TANK RECIRCULATION VALVE THC-STR-V-1987 

1020-2025-03-1058 4-6E762 NE - SC19 SCUM TANK RECIRCULATION VALVE THC-STR-V-1975 

1020-2025-03-1059 4-6E763 NE - SC19 WAS PUMP SUCTION HEADER VALVE THC-STR-V-1910 

1020-2025-03-1060 4-6E764 NE - PLANT SECONDARY GROUND WATER SUMP PUMPS THC-STR-P-5790A/5790B 

1020-2025-03-1061 4-6E765 NE - AT19 RAS ISOLATION VALVE THC-STR-V-1956 CNTRL SCHEM 

1020-2025-03-1062 4-6E770 NE - AHT-21B SUPPLY FAN THC-ACC-FN-8240 CNTRL SCHEM 

1020-2025-03-1063 4-7E001 NE - BLOWER BUILDING 4160V SWITCHGEAR SLD 

1020-2025-03-1064 4-7E004 NE - BLOWER BUILDING 600V SUBSTATION SLD 

1020-2025-03-1065 4-7E006 NE - BLOWER BUILDING THC-ELS-MCC-3530 AND THC-ELS-MCC-4530 (1) 

1020-2025-03-1066 4-7E007 NE - BLOWER BUILDING THC-ELS-MCC-3530 AND THC-ELS-MCC-4530 (2) 

1020-2025-03-1067 4-7E050 NE - BLOWER BUILDING LIGHTING PANEL THC-ELS-LP-3530A SCHEDULE 

1020-2025-03-1068 4-7E051 NE - BLOWER BUILDING LIGHTING PANEL THC-ELS-LP-4530A SCHEDULE 

1020-2025-03-1069 4-7E052 NE - BLOWER BUILDING LIGHTING PANEL THC-EPG-LP-4550B SCHEDULE 

1020-2025-03-1070 4-7E053 NE - BLOWER BLDG PANEL SCHEDULE THC-EPG-LP-4153U 

1020-2025-03-1071 4-7E131 NE - BLOWER BUILDING - BASEMENT FACILITY PLAN 

1020-2025-03-1072 4-7E132 NE - BLOWER BUILDING - BASEMENT CABLE TRAY PLAN 

1020-2025-03-1073 4-7E151 NE - BLOWER BUILDING - FIRST FLOOR FACILITY PLAN 

1020-2025-03-1074 4-7E152 NE - BLOWER BUILDING - FIRST FLOOR REFLECTIVE FACILITY PLAN 

1020-2025-03-1075 4-7E153 NE - BLOWER BUILDING - FIRST FLOOR POWER PLAN 

1020-2025-03-1076 4-7E154 NE - BLOWER ROOM - GROUND FLOOR PLAN 

1020-2025-03-1077 4-7E155 NE - BLOWER BUILDING - ROOF POWER PLAN 

1020-2025-03-1078 4-7E156 NE - BLOWER BUILDING - FIRST FLOOR CABLE TRAY PLAN 

1020-2025-03-1079 4-7E301 NE - BLOWER BUILDING THC-ELS-SWG-3500A AND THC-ELS-SWG-4500A ELEV 

1020-2025-03-1080 4-7E302 NE - BLOWER BUILDING THC-ELS-LVS-3500 AND THC-ELS-LVS-4500 ELEV 

1020-2025-03-1081 4-7E303 NE - BLOWER BUILDING THC-ELS-MCC-3530 AND THC-ELS-MCC-4530 ELEV 

1020-2025-03-1082 4-7E304 NE - BLOWER BUILDING STAIR SECTION 

1020-2025-03-1083 4-7E305 NE - BLOWER BUILDING T20 PARTIAL SECTION 

1020-2025-03-1084 4-7E401 NE - BLOWER BUILSING - REFLECTED CEILING PLAN 

1020-2025-03-1085 4-7E601 NE - AERATION BLOWER THC-AER-BL-7500 CNTRL SCHEM (1) 

1020-2025-03-1086 4-7E602 NE - AERATION BLOWER THC-AER-BL-7500 CNTRL SCHEM (2) 

1020-2025-03-1087 4-7E603 NE - AERATION BLOWER THC-AER-BL-7600 CNTRL SCHEM (1) 

1020-2025-03-1088 4-7E604 NE - AERATION BLOWER THC-AER-BL-7600 CNTRL SCHEM (2) 

1020-2025-03-1089 4-7E605 NE - AERATION BLOWER THC-AER-BL-7700 CNTRL SCHEM (1) 

1020-2025-03-1090 4-7E606 NE - AERATION BLOWER THC-AER-BL-7700 CNTRL SCHEM (2) 

1020-2025-03-1091 4-7E607 NE - AERATION BLOWER THC-AER-BL-7800 CNTRL SCHEM (1) 

1020-2025-03-1092 4-7E608 NE - AERATION BLOWER THC-AER-BL-7800 CNTRL SCHEM (2) 

1020-2025-03-1093 4-7E609 NE - AERATION BLOWER THC-AER-BL-7900 CNTRL SCHEM (1) 

1020-2025-03-1094 4-7E610 NE - AERATION BLOWER THC-AER-BL-7900 CNTRL SCHEM (2) 

1020-2025-03-1095 4-7E611 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-3500A 

1020-2025-03-1096 4-7E612 NE - BREAKER THC-ELS-SWG-3500A CNTRL SCHEM 

1020-2025-03-1097 4-7E613 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-4500A 

1020-2025-03-1098 4-7E614 NE - BREAKER THC-ELS-SWG-4500A CNTRL SCHEM 

1020-2025-03-1099 4-7E615 NE - MULTILIN 850 WIRING DIAGRAM OF THC-ELS-SWG-3545A 

1020-2025-03-1100 4-7E616 NE - BREAKER THC-ELS-SWG-3545A CNTRL SCHEM 

1020-2025-03-1101 4-7E621 NE - COMMON POTENTIAL TRANSFORMERS 4160V BUS WIRING DIAGRAM 

1020-2025-03-1102 4-7E622 NE - PLANT ELECTRICAL ROOM NO. 4 MIMIC PANEL THC-ELS-CP-0002 

1020-2025-03-1103 4-7E632 NE - ELECTRICAL RM NO.4 EXHAUST FAN THC-ACC-FN-8276 CNTRL SCHEM 

1020-2025-03-1104 4-7E633 NE - ELECTRICAL RM NO.4 EXHAUST FAN THC-ACC-FN-8280 CNTRL SCHEM 

1020-2025-03-1105 4-7E634 NE - ELECTRICAL RM NO.4 CNTRL SCHEM THC-ACC-HTR-8275 & THC-ACC-HTR-8297 

1020-2025-03-1106 4-7E635 NE - TUNNEL T20 EXHAUST FAN THC-ACC-FN-8073 

1020-2025-03-1107 4-7E641 NE - BLOWER ROOM RETURN FAN THC-ACC-FN-8260 CNTRL SCHEM 

1020-2025-03-1108 4-7E642 NE - BLOWER ROOM RETURN FAN THC-ACC-FN-8275 CNTRL SCHEM 

1020-2025-03-1109 4-7E643 NE - BLOWER ROOM SUPPLY FAN THC-ACC-FN-8265 CNTRL SCHEM 

1020-2025-03-1110 4-7E644 NE - BLOWER ROOM SUPPLY FAN THC-ACC-FN-8270 CNTRL SCHEM 

1020-2025-03-1111 4-8E131 NE - TUNNEL 18 - BASEMENT FACILTY PLAN 

1020-2025-03-1112 4-8E132 NE - TUNNEL 18 - BASEMENT AND UPPER POWER PLAN 

1020-2025-03-1113 4-8E133 NE - TUNNEL 18 - BASEMENT CABLE TRAY PLAN 

1020-2025-03-1114 4-8E401 NE - RAS FOAM CNTRL DOSING PLAN 

1020-2025-03-1115 4-8E601 NE - TUNNEL T18 EXHAUST FAN THC-ACC-FN-8072 

1020-2025-03-1116 4-8E602 NE - BUILDING DRAIN SUMP 1 T18 THC-PRM-P-5750A/5750B 

1020-2025-03-1117 4-9E001 NE - PANEL THC-ELS-PDP-0302 SCHEDULE 

1020-2025-03-1118 4-9E101 NE - CONSULTANT TRAILER PARK 

1020-2025-03-1119 9-5E050 HEADWORKS - PANEL THC-ELS-PDP-4042 SCHEDULE 

Instrumentation 
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1020-2025-03-1120 0-0I001 LEGEND AND ABBREVIATIONS (1) 

1020-2025-03-1121 0-0I002 LEGEND AND ABBREVIATIONS (2) 

1020-2025-03-1122 0-0I003 LEGEND AND ABBREVIATIONS (3) 

1020-2025-03-1123 0-0I004 SCADA NETWORK ARCHITECTURE 

1020-2025-03-1124 0-0I005 PCS LAN ASSET 

1020-2025-03-1125 0-0I006 SITEWIDE FIBRE ROUTING PLAN 

1020-2025-03-1126 0-0I008 NE - RPU, NETWORK ACCESS CLOSET LOCATION AND SECURITY, COMM. ZONING 

1020-2025-03-1127 0-0I009 NW/SW - RPU, NETWORK ACCESS CLOSET LOCATION 

1020-2025-03-1128 0-0I613 NE - SUBSTATION 27.6KV SWITCHGEAR 

1020-2025-03-1129 0-0I614 NE - SUBSTATION 4160V SWITCHGEAR SINGLE LINE DIAGRAM 

1020-2025-03-1130 0-0I615 NE - SUBSTATION THC-EPG-MCC-4150 EMERGENCY MCC 

1020-2025-03-1131 0-0I616 NE - PRIMARY CLARIFIER THC-ELS-MCC-312 

1020-2025-03-1132 0-0I617 NE - SECONDARY CLARIFIER THC-ELS-MCC-3510 AND THC-ELS-MCC-4510 (1 

1020-2025-03-1133 0-0I618 NE - SECONDARY CLARIFIER THC-ELS-MCC-3520 AND THC-ELS-MCC-4520 (1) 

1020-2025-03-1134 0-0I619 NE - BLOWER BUILDING - 4160V SWITCHGEAR SINGLE LINE DIAGRAM 

1020-2025-03-1135 0-0I620 NE - BLOWER BUILDING - THC-ELS-MCC-3530 AND THC-ELS-MCC-4530 

1020-2025-03-1136 0-0I622 NE - PRM CLR MULTILINK COMMUNICTION DIAGRAM 

1020-2025-03-1137 0-0I623 NE - SEC CLR MULTILINK COMMUNICTION DIAGRAM 

1020-2025-03-1138 0-0I624 NE - BLOWER BUILDING MULTILINK COMMUNICTION DIAGRAM 

1020-2025-03-1139 0-0I601 SW/NW/NE INFLUENT FLOW SPLITTING 

1020-2025-03-1140 0-0I605 NE - FERRIC CHLORIDE TRANSFER PUMPS NO. 1 & 2 

1020-2025-03-1141 0-0I606 NE - HYDRONIC HEATING BOOSTER PUMP 

1020-2025-03-1142 0-0I610 SE - STORMWATER OUTFALL OUTLET CHAMBER 

1020-2025-03-1143 1-1I601 SW PLANT - SECONDARY CLARIFIERS NO. 9 TO 12 

1020-2025-03-1144 1-3I603 PRIMARY SLUDGE PUMPING DISTRIBUTION, PHASE IV 

1020-2025-03-1145 4-0I601 NE - PRIMARY CLARIFIER INLET CHAMBER 

1020-2025-03-1146 4-0I602 NE - PRIMARY CLARIFIER 13 

1020-2025-03-1147 4-0I603 NE - PRIMARY CLARIFIER 14 

1020-2025-03-1148 4-0I604 NE - PRIMARY CLARIFIER 15 

1020-2025-03-1149 4-0I605 NE - PRIMARY CLARIFIER 13 SLUDGE COLLECTOR HPUs 

1020-2025-03-1150 4-0I606 NE - PRIMARY CLARIFIER 14 SLUDGE COLLECTOR HPUs 

1020-2025-03-1151 4-0I607 NE - PRIMARY CLARIFIER 15 SLUDGE COLLECTOR HPUs 

1020-2025-03-1152 4-0I608 NE - PRIMARY CLARIFIER 13 SCUM COLLECTOR HPUs 

1020-2025-03-1153 4-0I609 NE - PRIMARY CLARIFIER 14 SCUM COLLECTOR HPUs 

1020-2025-03-1154 4-0I610 NE - PRIMARY CLARIFIER 15 SCUM COLLECTOR HPUs 

1020-2025-03-1155 4-0I611 NE - PLANT GROUND WATER SUMP PUMPS 

1020-2025-03-1156 4-0I621 NE - PRIMARY CLARIFIER 13 SLUDGE PUMPING 

1020-2025-03-1157 4-0I622 NE - PRIMARY CLARIFIER 14 SLUDGE PUMPING 

1020-2025-03-1158 4-0I623 NE - PRIMARY CLARIFIER 15 SLUDGE PUMPING 

1020-2025-03-1159 4-0I624 NE - PRIMARY CLARIFIER 13 AND 14 SCUM PUMPING 

1020-2025-03-1160 4-0I625 NE - PRIMARY CLARIFIER 15 SCUM PUMPING 

1020-2025-03-1161 4-0I626 NE - PRIMARY CLARIFIER UNWATERING 

1020-2025-03-1162 4-0I627 NE - PRIMARY CLARIFIERS EFFLUENT AND BYPASS CHANNELS 

1020-2025-03-1163 4-0I628A NE - PLANT ODOUR CONTROL SCHEMATIC 

1020-2025-03-1164 4-0I628B NE - PLANT MODULAR BIOFILTER 

1020-2025-03-1165 4-0I629 NE - FERRIC CHLORIDE DOSING PUMP 

1020-2025-03-1166 4-0I630 NE - PLANT BIOFILTER ROOM SUMP 

1020-2025-03-1167 4-0I631 NE - CHANNEL AERATION BLOWERS 

1020-2025-03-1168 4-0I632 NE - INSTRUMENT AIR SYSTEM - PRIMARY TREATMENT 

1020-2025-03-1169 4-0I633 NE - PRIMARY GALLERY HEATING AND VENTILATION SYSTEM 

1020-2025-03-1170 4-0I634 NE - MECHANICAL ROOM No. 1 HEATING AND VENTILATION SYSTEM 

1020-2025-03-1171 4-0I635 NE - TUNNELS T18, T20 & T21 HEATING AND VENTILATION SYSTEM 

1020-2025-03-1172 4-0I636 NE - MECHANICAL ROOM No. 2 HEATING AND VENTILATION SYSTEM 

1020-2025-03-1173 4-0I637 NE - MAIN ELECTRICAL ROOM HEATING AND VENTILATION SYSTEM 

1020-2025-03-1174 4-0I638 NE - ELECTRICAL ROOM NO. 1 HEATING AND VENTILATION 

1020-2025-03-1175 4-0I639 NE - HPU BUILDINGS HEATING AND VENTILATION SYSTEMS 

1020-2025-03-1176 4-0I640 NE - CHANNEL AERATION BLOWER AREA HV SYSTEM 

1020-2025-03-1177 4-0I641 NE - BIOFILTER ROOM HEATING AND VENTILATION SYSTEM 

1020-2025-03-1178 4-0I642 MATERIAL HANDLING AND MISCELLANEOUS EQUIPMENT 

1020-2025-03-1179 4-0I643 NE - PRIMARY CLARIFIER EFFLUENT HOSE CONNECTIONS 

1020-2025-03-1180 4-0I645 NE - TUNNEL T18 BUILDING DRAIN SUMPS (1) 

1020-2025-03-1181 4-0I646 NE - PRIMARY GALLERY & TUNNEL T21 BUILDING DRAIN SUMPS (2) 

1020-2025-03-1182 4-0I647 NE - PRIMARY SLUDGE AND SCUM HEADERS 

1020-2025-03-1183 4-0I648 SLUDGE STORAGE & BLENDING TANKS RECIRCULATION FEED PIPE 

1020-2025-03-1184 4-0I649 SLUDGE PUMPS - FEED TO CENTRIFUGES No. 1 & 2 

1020-2025-03-1185 4-0I651 NE - AERATION TANK 17 

1020-2025-03-1186 4-0I651A NE - AERATION TANK 17 DIFFUSER AIR PURGE SYSTEM - P & ID 
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1020-2025-03-1187 4-0I652 NE - AERATION TANK 18 

1020-2025-03-1188 4-0I652A NE - AERATION TANK 18 DIFFUSER AIR PURGE SYSTEM - P & ID 

1020-2025-03-1189 4-0I653 NE - AERATION TANK 19 

1020-2025-03-1190 4-0I653A NE - AERATION TANK 19 DIFFUSER AIR PURGE SYSTEM - P & ID 

1020-2025-03-1191 4-0I654 NE - PROCESS AERATION BLOWER 1 

1020-2025-03-1192 4-0I655 NE - PROCESS AERATION BLOWER 1 - AUXILIARIES 

1020-2025-03-1193 4-0I656 NE - PROCESS AERATION BLOWER 2 

1020-2025-03-1194 4-0I657 NE - PROCESS AERATION BLOWER 2 - AUXILIARIES 

1020-2025-03-1195 4-0I658 NE - PROCESS AERATION BLOWER 3 

1020-2025-03-1196 4-0I659 NE - PROCESS AERATION BLOWER 3 - AUXILIARIES 

1020-2025-03-1197 4-0I660 NE - PROCESS AERATION BLOWER 4 

1020-2025-03-1198 4-0I661 NE - PROCESS AERATION BLOWER 4 - AUXILIARIES 

1020-2025-03-1199 4-0I662 NE - PROCESS AERATION BLOWER 5 

1020-2025-03-1200 4-0I663 NE - PROCESS AERATION BLOWER 5 - AUXILIARIES 

1020-2025-03-1201 4-0I664 NE - AERATION TANK EFFLUENT HOSE CONNECTIONS 

1020-2025-03-1202 4-0I671 NE - SECONDARY CLARIFIER 17 

1020-2025-03-1203 4-0I672 NE - SECONDARY CLARIFIER 18 

1020-2025-03-1204 4-0I673 NE - SECONDARY CLARIFIER 19 

1020-2025-03-1205 4-0I674 NE - SECONDARY CLARIFIER 17 WAS PUMPING 

1020-2025-03-1206 4-0I675 NE - SECONDARY CLARIFIER 18 WAS PUMPING 

1020-2025-03-1207 4-0I676 NE - SECONDARY CLARIFIER 19 WAS PUMPING 

1020-2025-03-1208 4-0I677 NE - SECONDARY CLARIFIER 17 RAS PUMPING 

1020-2025-03-1209 4-0I678 NE - SECONDARY CLARIFIER 18 RAS PUMPING 

1020-2025-03-1210 4-0I679 NE - SECONDARY CLARIFIER 19 RAS PUMPING 

1020-2025-03-1211 4-0I680 NE - SECONDARY CLARIFIER 17 SCUM PUMPING 

1020-2025-03-1212 4-0I681 NE - SECONDARY CLARIFIER 18 SCUM PUMPING 

1020-2025-03-1213 4-0I682 NE - SECONDARY CLARIFIER 19 SCUM PUMPING 

1020-2025-03-1214 4-0I683 NE - AT 17-19 AND SECONDARY CLARIFIERS 17-19 UNWATERING 

1020-2025-03-1215 4-0I684 NE - NW/SW BIOAUGMENTATION 

1020-2025-03-1216 4-0I685 NE - INSTRUMENT AIR SYSTEM - SECONDARY TREATMENT 

1020-2025-03-1217 4-0I686 NE - TUNNEL T18 BUILDING DRAIN SUMPS (1) 

1020-2025-03-1218 4-0I687 NE - SECONDARY GALLERY BUILDING DRAIN SUMPS (2) 

1020-2025-03-1219 4-0I688 NE - SECONDARY GALLERY HEATING AND VENTILATION SYSTEM 

1020-2025-03-1220 4-0I689 NE - MECHANICAL ROOM No. 3 SECONDARY AREA HV SYSTEM 

1020-2025-03-1221 4-0I690 NE - BLOWER ROOM HEAT RELIEF VENTILATION SYSTEM 

1020-2025-03-1222 4-0I691 NE - ELECTRICAL ROOM No.4 HEATING AND VENTILATION SYSTEM 

1020-2025-03-1223 4-0I692 NE - ELECTRICAL ROOM No.3 HEATING AND VENTILATION SYSTEM 

1020-2025-03-1224 4-0I693 NE - ELECTRICAL ROOM No.2 HEATING AND VENTILATION SYSTEM 

1020-2025-03-1225 4-0I694 NE/SW - SECONDARY AREA 

1020-2025-03-1226 4-0I695 NE - PLANT EFFLUENT HEADER 

1020-2025-03-1227 4-0I696 NE - SECONDARY CLARIFIER EFFLUENT HOSE CONNECTIONS 

1020-2025-03-1228 4-0I697 CHLORINATION SYSTEM SODIUM HYPOCHLORITE STORAGE TANKS P&ID  

1020-2025-03-1229 4-0I698 SODIUM HYPOCHLORITE DOSING TO SE PLANT EFFLUENT DISINFECTION 

1020-2025-03-1230 4-0I699 SODIUM HYPOCHLORITE DOSING TO SE PLANT EFFLUENT DISINFECTION 

1020-2025-03-1231 4-0I700 SODIUM HYPOCHLORITE DOSING CHLORINATION AND AERATION FOAM SUPRESSION P&ID  

1020-2025-03-1232 4-0I701 NE PLANT - SODIUM HYPOCHLORITE DOSING FOR RAS CHLORINATION 

1020-2025-03-1233 4-0I702 SODIUM HYPOCHLORITE TEMPORARY UNLOADING 

1020-2025-03-1234 1-1I604 PLT-RPU-3001 MODIFICATION & DI AND AI WIRING DIAGRAM 

1020-2025-03-1235 1-1I605 PLT-RPU-3001 MODIFICATION & AI AND AO WIRING DIAGRAM 

1020-2025-03-1236 1-1I610 PRM-RPU-1811 POWER DISTRIBUTION AND NETWORK ARCHITECTURE 

1020-2025-03-1237 1-1I611 PRM-RPU-1811 R0S7 DI WIRING DIAGRAM 

1020-2025-03-1238 1-1I612 PRM-RPU-1811 R0S8 DI WIRING DIAGRAM 

1020-2025-03-1239 1-1I612A PRM-RPU-1811 R0S10 DI WIRING DIAGRAM 

1020-2025-03-1240 1-1I612B PRM-RPU-1811 R0S11 DI WIRING DIAGRAM 

1020-2025-03-1241 1-1I614 PRM-RPU-1811 R1S3 DO WIRING DIAGRAM 

1020-2025-03-1242 1-1I616 PRM-RPU-1811 R1S4 DO WIRING DIAGRAM 

1020-2025-03-1243 1-1I618 PRM-RPU-1811 R1S5 DO WIRING DIAGRAM 

1020-2025-03-1244 1-1I619 PRM-RPU-1811 R1S6 AI WIRING DIAGRAM 

1020-2025-03-1245 1-1I620 PRM-RPU-1811 R1S9 AO WIRING DIAGRAM 

1020-2025-03-1246 1-1I621 PRS-RPU-1303 MODIFICATION POWER DISTRIBUTION DIAGRAM 

1020-2025-03-1247 1-1I622 PRS-RPU-1303 MODIFICATION R0S8 DI 

1020-2025-03-1248 1-1I623 PRS-RPU-1303 MODIFICATION R0S10 DI 

1020-2025-03-1249 1-1I624 PRS-RPU-1303 MODIFICATION R0S11 DI 

1020-2025-03-1250 1-1I625 PRS-RPU-1303 MODIFICATION R1S2 DO 

1020-2025-03-1251 1-1I626 PRS-RPU-1303 MODIFICATION R1S5 AI 

1020-2025-03-1252 2-1I601 PRM-RPU-1711 MODIFICATION NETWORK DIAGRAM 

1020-2025-03-1253 2-1I602 PRM-RPU-1711 UPS POWER DISTRIBUTION DIAGRAM 
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1020-2025-03-1254 2-1I603 PRM-RPU-1711 UPS POWER DISTRIBUTION DIAGRAM 

1020-2025-03-1255 2-1I604B PRM-RPU-1711 R0S15 DO WIRING DIAGRAM 

1020-2025-03-1256 2-1I605 PRM-RPU-1711 R1S2 & S4 DI WIRING DIAGRAM 

1020-2025-03-1257 2-1I607 PRM-RPU-1711 R2S3 AI WIRING DIAGRAM 

1020-2025-03-1258 2-1I608 PRM-RPU-1711 R2S7 AO WIRING DIAGRAM 

1020-2025-03-1259 4-3I740 NE - THC-PRM-RPU-4301 

1020-2025-03-1260 4-3I741 NE - THC-PRM-RPU-4301 

1020-2025-03-1261 4-3I742 NE - THC-PRM-RPU-4301 

1020-2025-03-1262 4-3I743 NE - THC-PRM-RPU-4301 

1020-2025-03-1263 4-3I744 NE - THC-PRM-RPU-4301 

1020-2025-03-1264 4-3I745 NE - THC-PRM-RPU-4301 

1020-2025-03-1265 4-3I746 NE - THC-PRM-RPU-4301 

1020-2025-03-1266 4-3I747 NE - THC-PRM-RPU-4301 

1020-2025-03-1267 4-3I748 NE - THC-PRM-RPU-4301 

1020-2025-03-1268 4-3I749 NE - THC-PRM-RPU-4301 

1020-2025-03-1269 4-3I750 NE - THC-PRM-RPU-4301 

1020-2025-03-1270 4-3I751 NE - THC-PRM-RPU-4301 

1020-2025-03-1271 4-3I752 NE - THC-PRM-RPU-4301 

1020-2025-03-1272 4-3I753 NE - THC-PRM-RPU-4301 

1020-2025-03-1273 4-3I754 NE - THC-PRM-RPU-4301 

1020-2025-03-1274 4-3I755 NE - THC-PRM-RPU-4301 

1020-2025-03-1275 4-3I756 NE - THC-PRM-RPU-4301 

1020-2025-03-1276 4-3I757 NE - THC-PRM-RPU-4301 

1020-2025-03-1277 4-3I758 NE - THC-PRM-RPU-4301 

1020-2025-03-1278 4-3I759 NE - THC-PRM-RPU-4301 

1020-2025-03-1279 4-3I760 NE - THC-PRM-RPU-4301 

1020-2025-03-1280 4-3I761 NE - THC-PRM-RPU-4301 

1020-2025-03-1281 4-3I762 NE - THC-PRM-RPU-4301 

1020-2025-03-1282 4-3I763 NE - THC-PRM-RPU-4301 

1020-2025-03-1283 4-3I764 NE - THC-PRM-RPU-4301 

1020-2025-03-1284 4-3I765 NE - THC-PRM-RPU-4301 

1020-2025-03-1285 4-3I766 NE - THC-PRM-RPU-4301 

1020-2025-03-1286 4-3I767 NE - THC-PRM-RPU-4301 

1020-2025-03-1287 4-3I768 NE - THC-PRM-RPU-4301 

1020-2025-03-1288 4-3I772 NE - THC-PRM-RPU-4301 

1020-2025-03-1289 4-3I773 NE - THC-PRM-RPU-4301 

1020-2025-03-1290 4-3I774 NE - THC-PRM-RPU-4301 

1020-2025-03-1291 4-3I775 NE - THC-PRM-RPU-4301 

1020-2025-03-1292 4-3I776 NE - THC-PRM-RPU-4301 

1020-2025-03-1293 4-3I777 NE - THC-PRM-RPU-4301 

1020-2025-03-1294 4-3I778 NE - THC-PRM-RPU-4301 

1020-2025-03-1295 4-3I779 NE - THC-PRM-RPU-4301 

1020-2025-03-1296 4-3I780 NE - THC-PRM-RPU-4301 

1020-2025-03-1297 4-3I781 NE - THC-PRM-RPU-4301 

1020-2025-03-1298 4-3I782 NE - THC-PRM-RPU-4301 

1020-2025-03-1299 4-3I784 NE - THC-PRM-RPU-4301 

1020-2025-03-1300 4-3I785 NE - THC-PRM-RPU-4301 

1020-2025-03-1301 4-3I786 NE - THC-PRM-RPU-4301 

1020-2025-03-1302 4-3I787 NE - THC-PRM-RPU-4301 

1020-2025-03-1303 4-3I700 NE - THC-ACC-RPU-4302 

1020-2025-03-1304 4-3I701 NE - THC-ACC-RPU-4302 

1020-2025-03-1305 4-3I702 NE - THC-ACC-RPU-4302 

1020-2025-03-1306 4-3I703 NE - THC-ACC-RPU-4302 

1020-2025-03-1307 4-3I704 NE - THC-ACC-RPU-4302 

1020-2025-03-1308 4-3I705 NE - THC-ACC-RPU-4302 

1020-2025-03-1309 4-3I707 NE - THC-ACC-RPU-4302 

1020-2025-03-1310 4-3I708 NE - THC-ACC-RPU-4302 

1020-2025-03-1311 4-3I709 NE - THC-ACC-RPU-4302 

1020-2025-03-1312 4-3I710 NE - THC-ACC-RPU-4302 

1020-2025-03-1313 4-3I711 NE - THC-ACC-RPU-4302 

1020-2025-03-1314 4-3I712 NE - THC-ACC-RPU-4302 

1020-2025-03-1315 4-3I713 NE - THC-ACC-RPU-4302 

1020-2025-03-1316 4-3I715 NE - THC-ACC-RPU-4302 

1020-2025-03-1317 4-3I716 NE - THC-ACC-RPU-4302 

1020-2025-03-1318 4-3I718 NE - THC-ACC-RPU-4302 

1020-2025-03-1319 4-3I719 NE - THC-ACC-RPU-4302 

1020-2025-03-1320 4-3I720 NE - THC-ACC-RPU-4302 
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1020-2025-03-1321 4-3I721 NE - THC-ACC-RPU-4302 

1020-2025-03-1322 4-3I723 NE - THC-ACC-RPU-4302 

1020-2025-03-1323 4-3I724 NE - THC-ACC-RPU-4302 

1020-2025-03-1324 4-3I725 NE - THC-ACC-RPU-4302 

1020-2025-03-1325 4-3I800 NE - THC-ACC-RPU-4303 

1020-2025-03-1326 4-3I801 NE - THC-ACC-RPU-4303 

1020-2025-03-1327 4-3I802 NE - THC-ACC-RPU-4303 

1020-2025-03-1328 4-3I803 NE - THC-ACC-RPU-4303 

1020-2025-03-1329 4-3I805 NE - THC-ACC-RPU-4303 

1020-2025-03-1330 4-3I806 NE - THC-ACC-RPU-4303 

1020-2025-03-1331 4-3I807 NE - THC-ACC-RPU-4303 

1020-2025-03-1332 4-3I808 NE - THC-ACC-RPU-4303 

1020-2025-03-1333 4-3I809 NE - THC-ACC-RPU-4303 

1020-2025-03-1334 4-3I810 NE - THC-ACC-RPU-4303 

1020-2025-03-1335 4-3I813 NE - THC-ACC-RPU-4303 

1020-2025-03-1336 4-3I814 NE - THC-ACC-RPU-4303 

1020-2025-03-1337 4-3I815 NE - THC-ACC-RPU-4303 

1020-2025-03-1338 4-3I817 NE - THC-ACC-RPU-4303 

1020-2025-03-1339 4-3I818 NE - THC-ACC-RPU-4303 

1020-2025-03-1340 4-3I819 NE - THC-ACC-RPU-4303 

1020-2025-03-1341 4-3I821 NE - THC-ACC-RPU-4303 

1020-2025-03-1342 4-3I822 NE - THC-ACC-RPU-4303 

1020-2025-03-1343 4-4I750 NE - THC-PRM-RPU-4401 

1020-2025-03-1344 4-4I751 NE - THC-PRM-RPU-4401 

1020-2025-03-1345 4-4I752 NE - THC-PRM-RPU-4401 

1020-2025-03-1346 4-4I753 NE - THC-PRM-RPU-4401 

1020-2025-03-1347 4-4I754 NE - THC-PRM-RPU-4401 

1020-2025-03-1348 4-4I755 NE - THC-PRM-RPU-4401 

1020-2025-03-1349 4-4I756 NE - THC-PRM-RPU-4401 

1020-2025-03-1350 4-4I757 NE - THC-PRM-RPU-4401 

1020-2025-03-1351 4-4I758 NE - THC-PRM-RPU-4401 

1020-2025-03-1352 4-4I759 NE - THC-PRM-RPU-4401 

1020-2025-03-1353 4-4I760 NE - THC-PRM-RPU-4401 

1020-2025-03-1354 4-4I761 NE - THC-PRM-RPU-4401 

1020-2025-03-1355 4-4I762 NE - THC-PRM-RPU-4401 

1020-2025-03-1356 4-4I763 NE - THC-PRM-RPU-4401 

1020-2025-03-1357 4-4I764 NE - THC-PRM-RPU-4401 

1020-2025-03-1358 4-4I765 NE - THC-PRM-RPU-4401 

1020-2025-03-1359 4-4I768 NE - THC-PRM-RPU-4401 

1020-2025-03-1360 4-4I769 NE - THC-PRM-RPU-4401 

1020-2025-03-1361 4-4I770 NE - THC-PRM-RPU-4401 

1020-2025-03-1362 4-4I771 NE - THC-PRM-RPU-4401 

1020-2025-03-1363 4-4I772 NE - THC-PRM-RPU-4401 

1020-2025-03-1364 4-4I773 NE - THC-PRM-RPU-4401 

1020-2025-03-1365 4-4I774 NE - THC-PRM-RPU-4401 

1020-2025-03-1366 4-4I775 NE - THC-PRM-RPU-4401 

1020-2025-03-1367 4-4I776 NE - THC-PRM-RPU-4401 

1020-2025-03-1368 4-4I777 NE - THC-PRM-RPU-4401 

1020-2025-03-1369 4-4I700 NE - THC-ACC-RPU-4406 

1020-2025-03-1370 4-4I701 NE - THC-ACC-RPU-4406 

1020-2025-03-1371 4-4I702 NE - THC-ACC-RPU-4406 

1020-2025-03-1372 4-4I703 NE - THC-ACC-RPU-4406 

1020-2025-03-1373 4-4I704 NE - THC-ACC-RPU-4406 

1020-2025-03-1374 4-4I705 NE - THC-ACC-RPU-4406 

1020-2025-03-1375 4-4I707 NE - THC-ACC-RPU-4406 

1020-2025-03-1376 4-4I708 NE - THC-ACC-RPU-4406 

1020-2025-03-1377 4-4I709 NE - THC-ACC-RPU-4406 

1020-2025-03-1378 4-4I710 NE - THC-ACC-RPU-4406 

1020-2025-03-1379 4-4I711 NE - THC-ACC-RPU-4406 

1020-2025-03-1380 4-4I712 NE - THC-ACC-RPU-4406 

1020-2025-03-1381 4-4I713 NE - THC-ACC-RPU-4406 

1020-2025-03-1382 4-4I715 NE - THC-ACC-RPU-4406 

1020-2025-03-1383 4-4I716 NE - THC-ACC-RPU-4406 

1020-2025-03-1384 4-4I717 NE - THC-ACC-RPU-4406 

1020-2025-03-1385 4-4I718 NE - THC-ACC-RPU-4406 

1020-2025-03-1386 4-4I721 NE - THC-ACC-RPU-4406 

1020-2025-03-1387 4-4I722 NE - THC-ACC-RPU-4406 
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1020-2025-03-1388 4-4I723 NE - THC-ACC-RPU-4406 

1020-2025-03-1389 4-4I724 NE - THC-ACC-RPU-4406 

1020-2025-03-1390 4-4I725 NE - THC-ACC-RPU-4406 

1020-2025-03-1391 4-4I726 NE - THC-ACC-RPU-4406 

1020-2025-03-1392 4-4I727 NE - THC-ACC-RPU-4406 

1020-2025-03-1393 4-4I728 NE - THC-ACC-RPU-4406 

1020-2025-03-1394 4-4I729 NE - THC-ACC-RPU-4406 

1020-2025-03-1395 4-4I731 NE - THC-ACC-RPU-4406 

1020-2025-03-1396 4-4I732 NE - THC-ACC-RPU-4406 

1020-2025-03-1397 4-4I733 NE - THC-ACC-RPU-4406 

1020-2025-03-1398 4-6I740 NE - THC-AER-RPU-4501 

1020-2025-03-1399 4-6I741 NE - THC-AER-RPU-4501 

1020-2025-03-1400 4-6I742 NE - THC-AER-RPU-4501 

1020-2025-03-1401 4-6I743 NE - THC-AER-RPU-4501 

1020-2025-03-1402 4-6I744 NE - THC-AER-RPU-4501 

1020-2025-03-1403 4-6I745 NE - THC-AER-RPU-4501 

1020-2025-03-1404 4-6I746 NE - THC-AER-RPU-4501 

1020-2025-03-1405 4-6I747 NE - THC-AER-RPU-4501 

1020-2025-03-1406 4-6I748 NE - THC-AER-RPU-4501 

1020-2025-03-1407 4-6I749 NE - THC-AER-RPU-4501 

1020-2025-03-1408 4-6I750 NE - THC-AER-RPU-4501 

1020-2025-03-1409 4-6I751 NE - THC-AER-RPU-4501 

1020-2025-03-1410 4-6I752 NE - THC-AER-RPU-4501 

1020-2025-03-1411 4-6I753 NE - THC-AER-RPU-4501 

1020-2025-03-1412 4-6I754 NE - THC-AER-RPU-4501 

1020-2025-03-1413 4-6I755 NE - THC-AER-RPU-4501 

1020-2025-03-1414 4-6I756 NE - THC-AER-RPU-4501 

1020-2025-03-1415 4-6I757 NE - THC-AER-RPU-4501 

1020-2025-03-1416 4-6I758 NE - THC-AER-RPU-4501 

1020-2025-03-1417 4-6I759 NE - THC-AER-RPU-4501 

1020-2025-03-1418 4-6I760 NE - THC-AER-RPU-4501 

1020-2025-03-1419 4-6I761 NE - THC-AER-RPU-4501 

1020-2025-03-1420 4-6I762 NE - THC-AER-RPU-4501 

1020-2025-03-1421 4-6I763 NE - THC-AER-RPU-4501 

1020-2025-03-1422 4-6I764 NE - THC-AER-RPU-4501 

1020-2025-03-1423 4-6I765 NE - THC-AER-RPU-4501 

1020-2025-03-1424 4-6I766 NE - THC-AER-RPU-4501 

1020-2025-03-1425 4-6I767 NE - THC-AER-RPU-4501 

1020-2025-03-1426 4-6I768 NE - THC-AER-RPU-4501 

1020-2025-03-1427 4-6I769 NE - THC-AER-RPU-4501 

1020-2025-03-1428 4-6I770 NE - THC-AER-RPU-4501 

1020-2025-03-1429 4-6I771 NE - THC-AER-RPU-4501 

1020-2025-03-1430 4-6I772 NE - THC-AER-RPU-4501 

1020-2025-03-1431 4-6I773 NE - THC-AER-RPU-4501 

1020-2025-03-1432 4-6I776 NE - THC-AER-RPU-4501 

1020-2025-03-1433 4-6I777 NE - THC-AER-RPU-4501 

1020-2025-03-1434 4-6I778 NE - THC-AER-RPU-4501 

1020-2025-03-1435 4-6I779 NE - THC-AER-RPU-4501 

1020-2025-03-1436 4-6I780 NE - THC-AER-RPU-4501 

1020-2025-03-1437 4-6I781 NE - THC-AER-RPU-4501 

1020-2025-03-1438 4-6I782 NE - THC-AER-RPU-4501 

1020-2025-03-1439 4-6I783 NE - THC-AER-RPU-4501 

1020-2025-03-1440 4-6I785 NE - THC-AER-RPU-4501 

1020-2025-03-1441 4-6I786 NE - THC-AER-RPU-4501 

1020-2025-03-1442 4-6I787 NE - THC-AER-RPU-4501 

1020-2025-03-1443 4-6I788 NE - THC-AER-RPU-4501 

1020-2025-03-1444 4-6I789 NE - THC-AER-RPU-4501 

1020-2025-03-1445 4-6I790 NE - THC-AER-RPU-4501 

1020-2025-03-1446 4-6I791 NE - THC-AER-RPU-4501 

1020-2025-03-1447 4-6I792 NE - THC-AER-RPU-4501 

1020-2025-03-1448 4-6I793 NE - THC-AER-RPU-4501 

1020-2025-03-1449 4-6I796 NE - THC-AER-RPU-4501 

1020-2025-03-1450 4-6I797 NE - THC-AER-RPU-4501 

1020-2025-03-1451 4-6I798 NE - THC-AER-RPU-4501 

1020-2025-03-1452 4-6I799 NE - THC-AER-RPU-4501 

1020-2025-03-1453 4-6I820 NE - THC-STR-RPU-4502 

1020-2025-03-1454 4-6I821 NE - THC-STR-RPU-4502 
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1020-2025-03-1455 4-6I822 NE - THC-STR-RPU-4502 

1020-2025-03-1456 4-6I823 NE - THC-STR-RPU-4502 

1020-2025-03-1457 4-6I824 NE - THC-STR-RPU-4502 

1020-2025-03-1458 4-6I825 NE - THC-STR-RPU-4502 

1020-2025-03-1459 4-6I826 NE - THC-STR-RPU-4502 

1020-2025-03-1460 4-6I827 NE - THC-STR-RPU-4502 

1020-2025-03-1461 4-6I828 NE - THC-STR-RPU-4502 

1020-2025-03-1462 4-6I829 NE - THC-STR-RPU-4502 

1020-2025-03-1463 4-6I830 NE - THC-STR-RPU-4502 

1020-2025-03-1464 4-6I831 NE - THC-STR-RPU-4502 

1020-2025-03-1465 4-6I832 NE - THC-STR-RPU-4502 

1020-2025-03-1466 4-6I833 NE - THC-STR-RPU-4502 

1020-2025-03-1467 4-6I834 NE - THC-STR-RPU-4502 

1020-2025-03-1468 4-6I835 NE - THC-STR-RPU-4502 

1020-2025-03-1469 4-6I836 NE - THC-STR-RPU-4502 

1020-2025-03-1470 4-6I837 NE - THC-STR-RPU-4502 

1020-2025-03-1471 4-6I838 NE - THC-STR-RPU-4502 

1020-2025-03-1472 4-6I839 NE - THC-STR-RPU-4502 

1020-2025-03-1473 4-6I840 NE - THC-STR-RPU-4502 

1020-2025-03-1474 4-6I841 NE - THC-STR-RPU-4502 

1020-2025-03-1475 4-6I842 NE - THC-STR-RPU-4502 

1020-2025-03-1476 4-6I843 NE - THC-STR-RPU-4502 

1020-2025-03-1477 4-6I844 NE - THC-STR-RPU-4502 

1020-2025-03-1478 4-6I845 NE - THC-STR-RPU-4502 

1020-2025-03-1479 4-6I846 NE - THC-STR-RPU-4502 

1020-2025-03-1480 4-6I847 NE - THC-STR-RPU-4502 

1020-2025-03-1481 4-6I848 NE - THC-STR-RPU-4502 

1020-2025-03-1482 4-6I849 NE - THC-STR-RPU-4502 

1020-2025-03-1483 4-6I850 NE - THC-STR-RPU-4502 

1020-2025-03-1484 4-6I855 NE - THC-STR-RPU-4502 

1020-2025-03-1485 4-6I856 NE - THC-STR-RPU-4502 

1020-2025-03-1486 4-6I857 SW - THC-STR-RPU-4502 

1020-2025-03-1487 4-6I858 NE - THC-STR-RPU-4502 

1020-2025-03-1488 4-6I859 NE - THC-STR-RPU-4502 

1020-2025-03-1489 4-6I860 NE - THC-STR-RPU-4502 

1020-2025-03-1490 4-6I861 NE - THC-STR-RPU-4502 

1020-2025-03-1491 4-6I862 NE - THC-STR-RPU-4502 

1020-2025-03-1492 4-6I863 NE - THC-STR-RPU-4502 

1020-2025-03-1493 4-6I869 NE - THC-STR-RPU-4502 

1020-2025-03-1494 4-6I871 NE - THC-STR-RPU-4502 

1020-2025-03-1495 4-6I872 NE - THC-STR-RPU-4502 

1020-2025-03-1496 4-6I873 NE - THC-STR-RPU-4502 

1020-2025-03-1497 4-6I874 NE - THC-STR-RPU-4502 

1020-2025-03-1498 4-6I876 NE - THC-STR-RPU-4502 

1020-2025-03-1499 4-6I877 NE - THC-STR-RPU-4502 

1020-2025-03-1500 4-6I878 NE - THC-STR-RPU-4502 

1020-2025-03-1501 4-6I890 NE - THC-STR-RPU-4503 

1020-2025-03-1502 4-6I891 NE - THC-STR-RPU-4503 

1020-2025-03-1503 4-6I892 NE - THC-STR-RPU-4503 

1020-2025-03-1504 4-6I893 NE - THC-STR-RPU-4503 

1020-2025-03-1505 4-6I894 NE - THC-STR-RPU-4503 

1020-2025-03-1506 4-6I895 NE - THC-STR-RPU-4503 

1020-2025-03-1507 4-6I896 NE - THC-STR-RPU-4503 

1020-2025-03-1508 4-6I897 NE - THC-STR-RPU-4503 

1020-2025-03-1509 4-6I898 NE - THC-STR-RPU-4503 

1020-2025-03-1510 4-6I899 NE - THC-STR-RPU-4503 

1020-2025-03-1511 4-6I900 NE - THC-STR-RPU-4503 

1020-2025-03-1512 4-6I901 NE - THC-STR-RPU-4503 

1020-2025-03-1513 4-6I902 NE - THC-STR-RPU-4503 

1020-2025-03-1514 4-6I903 NE - THC-STR-RPU-4503 

1020-2025-03-1515 4-6I904 NE - THC-STR-RPU-4503 

1020-2025-03-1516 4-6I905 NE - THC-STR-RPU-4503 

1020-2025-03-1517 4-6I906 NE - THC-STR-RPU-4503 

1020-2025-03-1518 4-6I907 NE - THC-STR-RPU-4503 

1020-2025-03-1519 4-6I908 NE - THC-STR-RPU-4503 

1020-2025-03-1520 4-6I909 NE - THC-STR-RPU-4503 

1020-2025-03-1521 4-6I910 NE - THC-STR-RPU-4503 
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1020-2025-03-1522 4-6I911 NE - THC-STR-RPU-4503 

1020-2025-03-1523 4-6I912 NE - THC-STR-RPU-4503 

1020-2025-03-1524 4-6I913 NE - THC-STR-RPU-4503 

1020-2025-03-1525 4-6I914 NE - THC-STR-RPU-4503 

1020-2025-03-1526 4-6I915 NE - THC-STR-RPU-4503 

1020-2025-03-1527 4-6I916 NE - THC-STR-RPU-4503 

1020-2025-03-1528 4-6I917 NE - THC-STR-RPU-4503 

1020-2025-03-1529 4-6I918 NE - THC-STR-RPU-4503 

1020-2025-03-1530 4-6I922 NE - THC-STR-RPU-4503 

1020-2025-03-1531 4-6I923 NE - THC-STR-RPU-4503 

1020-2025-03-1532 4-6I924 NE - THC-STR-RPU-4503 

1020-2025-03-1533 4-6I925 NE - THC-STR-RPU-4503 

1020-2025-03-1534 4-6I926 NE - THC-STR-RPU-4503 

1020-2025-03-1535 4-6I928 NE - THC-STR-RPU-4503 

1020-2025-03-1536 4-6I931 NE - THC-STR-RPU-4503 

1020-2025-03-1537 4-6I932 NE - THC-STR-RPU-4503 

1020-2025-03-1538 4-6I933 NE - THC-STR-RPU-4503 

1020-2025-03-1539 4-6I934 NE - THC-STR-RPU-4503 

1020-2025-03-1540 4-6I935 NE - THC-STR-RPU-4503 

1020-2025-03-1541 4-6I936 NE - THC-STR-RPU-4503 

1020-2025-03-1542 4-6I937 NE - THC-STR-RPU-4503 

1020-2025-03-1543 4-6I945 NE - THC-STR-RPU-4504 

1020-2025-03-1544 4-6I946 NE - THC-STR-RPU-4504 

1020-2025-03-1545 4-6I947 NE - THC-STR-RPU-4504 

1020-2025-03-1546 4-6I948 NE - THC-STR-RPU-4504 

1020-2025-03-1547 4-6I949 NE - THC-STR-RPU-4504 

1020-2025-03-1548 4-6I950 NE - THC-STR-RPU-4504 

1020-2025-03-1549 4-6I951 NE - THC-STR-RPU-4504 

1020-2025-03-1550 4-6I952 NE - THC-STR-RPU-4504 

1020-2025-03-1551 4-6I953 NE - THC-STR-RPU-4504 

1020-2025-03-1552 4-6I954 NE - THC-STR-RPU-4504 

1020-2025-03-1553 4-6I955 NE - THC-STR-RPU-4504 

1020-2025-03-1554 4-6I956 NE - THC-STR-RPU-4504 

1020-2025-03-1555 4-6I957 NE - THC-STR-RPU-4504 

1020-2025-03-1556 4-6I958 NE - THC-STR-RPU-4504 

1020-2025-03-1557 4-6I959 NE - THC-STR-RPU-4504 

1020-2025-03-1558 4-6I960 NE - THC-STR-RPU-4504 

1020-2025-03-1559 4-6I961 NE - THC-STR-RPU-4504 

1020-2025-03-1560 4-6I962 NE - THC-STR-RPU-4504 

1020-2025-03-1561 4-6I963 NE - THC-STR-RPU-4504 

1020-2025-03-1562 4-6I964 NE - THC-STR-RPU-4504 

1020-2025-03-1563 4-6I965 NE - THC-STR-RPU-4504 

1020-2025-03-1564 4-6I966 NE - THC-STR-RPU-4504 

1020-2025-03-1565 4-6I967 NE - THC-STR-RPU-4504 

1020-2025-03-1566 4-6I968 NE - THC-STR-RPU-4504 

1020-2025-03-1567 4-6I969 NE - THC-STR-RPU-4504 

1020-2025-03-1568 4-6I971 NE - THC-STR-RPU-4504 

1020-2025-03-1569 4-6I972 NE - THC-STR-RPU-4504 

1020-2025-03-1570 4-6I973 NE - THC-STR-RPU-4504 

1020-2025-03-1571 4-6I977 NE - THC-STR-RPU-4504 

1020-2025-03-1572 4-6I978 NE - THC-STR-RPU-4504 

1020-2025-03-1573 4-6I979 NE - THC-STR-RPU-4504 

1020-2025-03-1574 4-6I980 NE - THC-STR-RPU-4504 

1020-2025-03-1575 4-6I981 NE - THC-STR-RPU-4504 

1020-2025-03-1576 4-6I983 NE - THC-STR-RPU-4504 

1020-2025-03-1577 4-6I986 NE - THC-STR-RPU-4504 

1020-2025-03-1578 4-6I987 NE - THC-STR-RPU-4504 

1020-2025-03-1579 4-6I988 NE - THC-STR-RPU-4504 

1020-2025-03-1580 4-6I989 NE - THC-STR-RPU-4504 

1020-2025-03-1581 4-6I990 NE - THC-STR-RPU-4504 

1020-2025-03-1582 4-6I991 NE - THC-STR-RPU-4504 

1020-2025-03-1583 4-6I992 NE - THC-STR-RPU-4504 

1020-2025-03-1584 4-6I700 NE - THC-ACC-RPU-4505 

1020-2025-03-1585 4-6I701 NE - THC-ACC-RPU-4505 

1020-2025-03-1586 4-6I702 NE - THC-ACC-RPU-4505 

1020-2025-03-1587 4-6I703 NE - THC-ACC-RPU-4505 

1020-2025-03-1588 4-6I704 NE - THC-ACC-RPU-4505 



PART 3 – DRAWINGS AND SPECIFICATIONS 

RFT Doc5601860721, Contract No. 25ECS-MI-04HC  

Page 36 of 42 

Drawing No. Sheet No. Drawing Description 

1020-2025-03-1589 4-6I705 NE - THC-ACC-RPU-4505 

1020-2025-03-1590 4-6I706 NE - THC-ACC-RPU-4505 

1020-2025-03-1591 4-6I707 NE - THC-ACC-RPU-4505 

1020-2025-03-1592 4-6I708 NE - THC-ACC-RPU-4505 

1020-2025-03-1593 4-6I709 NE - THC-ACC-RPU-4505 

1020-2025-03-1594 4-6I710 NE - THC-ACC-RPU-4505 

1020-2025-03-1595 4-6I711 NE - THC-ACC-RPU-4505 

1020-2025-03-1596 4-6I712 NE - THC-ACC-RPU-4505 

1020-2025-03-1597 4-6I713 NE - THC-ACC-RPU-4505 

1020-2025-03-1598 4-6I717 NE - THC-ACC-RPU-4505 

1020-2025-03-1599 4-6I718 NE - THC-ACC-RPU-4505 

1020-2025-03-1600 4-6I719 NE - THC-ACC-RPU-4505 

1020-2025-03-1601 4-6I720 NE - THC-ACC-RPU-4505 

1020-2025-03-1602 4-6I721 NE - THC-ACC-RPU-4505 

1020-2025-03-1603 4-6I722 NE - THC-ACC-RPU-4505 

1020-2025-03-1604 4-6I723 NE - THC-ACC-RPU-4505 

1020-2025-03-1605 4-6I725 NE - THC-ACC-RPU-4505 

1020-2025-03-1606 4-6I726 NE - THC-ACC-RPU-4505 

1020-2025-03-1607 4-6I727 NE - THC-ACC-RPU-4505 

1020-2025-03-1608 4-7I700 NE - THC-ACC-RPU-4606 

1020-2025-03-1609 4-7I701 NE - THC-ACC-RPU-4606 

1020-2025-03-1610 4-7I702 NE - THC-ACC-RPU-4606 

1020-2025-03-1611 4-7I703 NE - THC-ACC-RPU-4606 

1020-2025-03-1612 4-7I704 NE - THC-ACC-RPU-4606 

1020-2025-03-1613 4-7I705 NE - THC-ACC-RPU-4606 

1020-2025-03-1614 4-7I706 NE - THC-ACC-RPU-4606 

1020-2025-03-1615 4-7I707 NE - THC-ACC-RPU-4606 

1020-2025-03-1616 4-7I708 NE - THC-ACC-RPU-4606 

1020-2025-03-1617 4-7I709 NE - THC-ACC-RPU-4606 

1020-2025-03-1618 4-7I710 NE - THC-ACC-RPU-4606 

1020-2025-03-1619 4-7I711 NE - THC-ACC-RPU-4606 

1020-2025-03-1620 4-7I712 NE - THC-ACC-RPU-4606 

1020-2025-03-1621 4-7I713 NE - THC-ACC-RPU-4606 

1020-2025-03-1622 4-7I714 NE - THC-ACC-RPU-4606 

1020-2025-03-1623 4-7I715 NE - THC-ACC-RPU-4606 

1020-2025-03-1624 4-7I716 NE - THC-ACC-RPU-4606 

1020-2025-03-1625 4-7I717 NE - THC-ACC-RPU-4606 

1020-2025-03-1626 4-7I718 NE - THC-ACC-RPU-4606 

1020-2025-03-1627 4-7I719 NE - THC-ACC-RPU-4606 

1020-2025-03-1628 4-7I721 NE - THC-ACC-RPU-4606 

1020-2025-03-1629 4-7I722 NE - THC-ACC-RPU-4606 

1020-2025-03-1630 4-7I723 NE - THC-ACC-RPU-4606 

1020-2025-03-1631 4-4I800 NE - THC-ACC-RPU-4704 

1020-2025-03-1632 4-4I801 NE - THC-ACC-RPU-4704 

1020-2025-03-1633 4-4I802 NE - THC-ACC-RPU-4704 

1020-2025-03-1634 4-4I803 NE - THC-ACC-RPU-4704 

1020-2025-03-1635 4-4I805 NE - THC-ACC-RPU-4704 

1020-2025-03-1636 4-4I806 NE - THC-ACC-RPU-4704 

1020-2025-03-1637 4-4I807 NE - THC-ACC-RPU-4704 

1020-2025-03-1638 4-4I808 NE - THC-ACC-RPU-4704 

1020-2025-03-1639 4-4I809 NE - THC-ACC-RPU-4704 

1020-2025-03-1640 4-4I810 NE - THC-ACC-RPU-4704 

1020-2025-03-1641 4-4I811 NE - THC-ACC-RPU-4704 

1020-2025-03-1642 4-4I813 NE - THC-ACC-RPU-4704 

1020-2025-03-1643 4-4I814 NE - THC-ACC-RPU-4704 

1020-2025-03-1644 4-4I815 NE - THC-ACC-RPU-4704 

1020-2025-03-1645 4-4I817 NE - THC-ACC-RPU-4704 

1020-2025-03-1646 4-4I818 NE - THC-ACC-RPU-4704 

1020-2025-03-1647 4-4I819 NE - THC-ACC-RPU-4704 

1020-2025-03-1648 4-4I820 NE - THC-ACC-RPU-4704 

1020-2025-03-1649 4-4I821 NE - THC-ACC-RPU-4704 

1020-2025-03-1650 4-4I822 NE - THC-ACC-RPU-4704 

1020-2025-03-1651 0-0I631 THC-ITS-COM-4302 AND 4602 FIBER PATCH PORT ASSIGNMENT 

1020-2025-03-1652 0-0I632 THC-ITS-COM-4402 AND 4802 FIBER PATCH PORT ASSIGNMENT 

1020-2025-03-1653 0-0I633 THC-ITS-COM-4502 AND 4702 FIBER PATCH PORT ASSIGNMENT 

1020-2025-03-1654 0-0I634 EXISTING THC-ITS-COM-2602 FIBER PATCH PORT ASSIGNMENT 

1020-2025-03-1655 0-0I640 PRM-RPU-1201A R2S8 DI WIRING DIAGRAM 
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Drawing No. Sheet No. Drawing Description 

1020-2025-03-1656 0-0I641 PRM-RPU-1201A R3S3 DO WIRING DIAGRAM 

1020-2025-03-1657 0-0I642 PRM-RPU-1201A R3S5 AI WIRING DIAGRAM 

1020-2025-03-1658 1-0I101 NW - NEW PLANT'S ENTRANCE PROPOSED SECURITY AND CCTV 

1020-2025-03-1659 1-0I601 NW - GATE SECURITY RISER DIAGRAM 

1020-2025-03-1660 2-5I401 PROPOSED FIBER CABLE TRAY ROUTING AND SEQUENCING 

1020-2025-03-1661 3-5I101 CHLORINE CONTACT CHAMBER MODIFICATIONS 

1020-2025-03-1662 3-5I401 DECHLOR BLDG FIBER CABLE ROUTING & ANAEROBIC BLDG REMOVAL 

1020-2025-03-1663 4-2I131 NE - TUNNEL 18 AND SUBSTATION - BASEMENT PLAN 

1020-2025-03-1664 4-2I151 NE - MAIN SWITHGEAR BUILDING 

1020-2025-03-1665 4-3I101 NE - PRIMARY CLARIFICATION - OVERALL BASEMENT FACILITY PLAN (1) 

1020-2025-03-1666 4-3I102 NE - PRIMARY CLARIFICATION - OVERALL BASEMENT FACILITY PLAN (2) 

1020-2025-03-1667 4-3I121 NE - PRIMARY CLARIFICATION AND AERATION TANK - OVERALL UPPER LEVEL PLAN 

1020-2025-03-1668 4-3I151 NE - PRIMARY CLARIFIER ELEC. & MECH. BUILDINGS AHT-18B&C 

1020-2025-03-1669 4-3I152 NE - BIOFILTER BUILDING AHT-21C 

1020-2025-03-1670 4-3I153 NE - PRIMARY CLARIFIER - COMMUNICATION NETWORK ARCHITECTURE 1 

1020-2025-03-1671 4-3I601 NE - PRIMARY CLARIFIER MECH. & ELEC. BLDG SECURITY RISER DIAGRAM  

1020-2025-03-1672 4-3I602 NE - PRIMARY CLARIFIER - COMMUNICATION NETWORK ARCHITECTURE 

1020-2025-03-1673 4-3I603 NE - PRIMARY CLARIFIER - COMMUNICATION NETWORK ARCHITECTURE 

1020-2025-03-1674 4-3I604 NE - PRIMARY CLARIFIER - THC-ITS-COM-4302 COPPER PORT ASSIGNMENT 1 

1020-2025-03-1675 4-3I605 NE - PRIMARY CLARIFIER - THC-ITS-COM-4302 COPPER PORT ASSIGNMENT 2 

1020-2025-03-1676 4-3I606 NE - PRIMARY CLARIFIER AND GALLERY PA RISER DIAGRAM 

1020-2025-03-1677 4-3I611 NE - BIOFILTER BUILDING - SECURITY RISER DIAGRAM 

1020-2025-03-1678 4-3I612 NE - BIOFILTER BUILDING - COMMUNICATION NETWORK ARCHITECTURE 1 

1020-2025-03-1679 4-3I613 NE - BIOFILTER BUILDING - COMMUNICATION NETWORK ARCHITECTURE 2 

1020-2025-03-1680 4-3I614 NE - BIOFILTER BUILDING - THC-ITS-COM-4402 COPPER PORT ASSIGNMENT 1 

1020-2025-03-1681 4-3I615 NE - BIOFILTER BUILDING - THC-ITS-COM-4402 COPPER PORT ASSIGNMEN 2 

1020-2025-03-1682 4-3I616 NE - BIOFILTER HPU AND T21 PA RISER DIAGRAM 

1020-2025-03-1683 4-3I621 NE - HPU-14 BUILDING SECURITY RISER DIAGRAM 

1020-2025-03-1684 4-3I622 NE - PRIMARY CLARIFIER HPU - COMMUNICATION NETWORK ARCHITECTURE 

1020-2025-03-1685 4-3I623 NE - PRIMARY CLARIFIER HPU - COMMUNICATION NETWORK ARCHITECTURE 2 

1020-2025-03-1686 4-3I624 NE - HPU BUILDING - THC-ITS-COM-4702 COPPER PORT ASSIGNMENT 

1020-2025-03-1687 4-6I101 NE - SECONDARY CLARIFICATION - OVERALL BASEMENT FACILITY PLAN 

1020-2025-03-1688 4-6I121 NE - SECONDARY CLARIFIERS NO. 17, 18, 19 - OVERALL UPPER LEVEL PLAN 

1020-2025-03-1689 4-6I151 NE - SEC CLARIFIERS MECH & ELEC BLDG AHT-21A&B 

1020-2025-03-1690 4-6I601 NE - SEC CLARIFIERS MECH & ELEC BLDG SECURITY RISER DIAGRAM 

1020-2025-03-1691 4-6I602 NE - SECONDARY CLARIFIER - COMMUNICATION NETWORK ARCHITECTURE 1 

1020-2025-03-1692 4-6I603 NE - SECONDARY CLARIFIER - COMMUNICATION NETWORK ARCHITECTURE 2 

1020-2025-03-1693 4-6I604 NE - SEC CLARIFIERS - THC-ITS-COM-4502 COPPER PORT ASSIGNMENT 1 

1020-2025-03-1694 4-6I605 NE - SEC CLARIFIERS - THC-ITS-COM-4502 COPPER PORT ASSIGNMENT 2 

1020-2025-03-1695 4-6I606 NE - SECONDARY CLARIFIER AND T21 WEST PA RISER DIAGRAM 

1020-2025-03-1696 4-7I101 NE - BLOWER BUILDING AND TUNNEL T20 - BASEMENT PLAN 

1020-2025-03-1697 4-7I151 NE - BLOWER BUILDING - FIRST FLOOR PLAN 

1020-2025-03-1698 4-7I601 NE - BLOWER BUILDING - SECURITY RISER DIAGRAM 

1020-2025-03-1699 4-7I602 NE - BLOWER BUILDING - COMMUNICATION NETWORK ARCHITECTURE 1 

1020-2025-03-1700 4-7I603 NE - BLOWER BUILDING - COMMUNICATION NETWORK ARCHITECTURE 2 

1020-2025-03-1701 4-7I604 NE - BLOWER BUILDING - THC-ITS-COM-4602 COPPER PORT ASSIGNMENT 1 

1020-2025-03-1702 4-7I605 NE - BLOWER BUILDING - THC-ITS-COM-4602 COPPER PORT ASSIGNMENT 2 

1020-2025-03-1703 4-7I606 NE - BLOWER BUILDING AND TUNNEL T20 - PA RISER DIAGRAM 

1020-2025-03-1704 0-0I501 COMMUNICATION AND SECURITY - DETAILS 1 

1020-2025-03-1705 0-0I502 COMMUNICATION AND SECURITY - DETAILS 2 

1020-2025-03-1706 0-0I625 NETWORK ACCESS CLOSET TYPICAL LAYOUT 

1020-2025-03-1707 0-0I626 NETWORK ACCESS CLOSET TYPICAL BILL OF MATERIAL 

1020-2025-03-1708 0-0I627 NETWORK ACCESS CLOSET TYPICAL POWER DISTRIBUTION DIAGRAM 

1020-2025-03-1709 0-0I628 PA PANEL TYPICAL LAYOUT 

1020-2025-03-1710 0-0I629 MULTILINK PANEL TYPICAL LAYOUT 

1020-2025-03-1711 5-0I501 INSTRUMENT INSTALLATION SHEET 1 

1020-2025-03-1712 5-0I502 INSTRUMENT INSTALLATION SHEET 2 

1020-2025-03-1713 5-0I503 NE - PRM CLR INFLUENT CHANNEL LASER FLOW SENSOR INSTAL 

1020-2025-03-1714 5-0I504 PARSHALL FLUME INSTALLATION DETAIL 

1020-2025-03-1715 5-0I505 NE PLANT AERATION TANK INSERT VENTURI FLOW TUBE INSTAL. DETAIL 

1020-2025-03-1716 5-0I506 INSTRUMENT INSTALLATION SHEET 3 

1020-2025-03-1717 5-0I507 INSTRUMENT INSTALLASION SHEET 4 

1020-2025-03-1718 5-0I800 NE - THC-PRM-CP-5801 GAS DETECTION PANEL 

1020-2025-03-1719 5-0I801 NE - THC-PRM-CP-5802 GAS DETECTION PANEL 

1020-2025-03-1720 5-0I802 NE - THC-OCS-CP-8140 GAS DETECTION PANEL 

1020-2025-03-1721 5-0I803 NE - THC-DIS-CP-0001A SH UNLOADING PANEL 

1020-2025-03-1722 5-0I804 NE - THC-DIS-CP-0002A SH SPILLAGE CONTROL PANEL 
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1020-2025-03-1723 4-8I601 EXISTING DIS-RPU-2801 PANEL MODIFICATION 

1020-2025-03-1724 4-8I602 EXISTING DIS-RPU-2801 MODIFICATION, POWER DISTRIBUTION DIAGRAM 

1020-2025-03-1725 4-8I603 EXISTING DIS-RPU-2801 MODIFICATION, POWER DISTRIBUTION DIAGRAM 

1020-2025-03-1726 4-8I604 EXISITNG DIS-RPU-2801 NEW DI MODULE R0S4 

1020-2025-03-1727 4-8I605 EXISITNG DIS-RPU-2801 NEW DI MODULE R0S5 

1020-2025-03-1728 4-8I606 EXISTING DIS-RPU-2801 R1S5 DI 

1020-2025-03-1729 4-8I607 EXISTING DIS-RPU-2801 R1S7 DO 

1020-2025-03-1730 4-8I608 EXISTING DIS-RPU-2801 R1S8 DO 

1020-2025-03-1731 4-8I609 EXISTING DIS-RPU-2801 R1S9 DO 

1020-2025-03-1732 4-8I610 EXISTING DIS-RPU-2801 R1S10 DO 

1020-2025-03-1733 4-8I611 EXISTING DIS-RPU-2801 R2S3 AI 

1020-2025-03-1734 4-8I612 EXISTING DIS-RPU-2801 R2S4 AI 

1020-2025-03-1735 4-8I613 EXISTING DIS-RPU-2801 R2S8 AO 

1020-2025-03-1736 4-8I615 EXISTING DIS-RPU-2801 R2S10 AO 

1020-2025-03-1737 5-0I701 VENDOR PANEL WITH RPU AND 600 V STARTERS, PANEL LAYOUT 

1020-2025-03-1738 5-0I702 VENDOR PANEL WITH RPU AND 600 V STARTERS, INTERNAL LAYOUT 

1020-2025-03-1739 5-0I703 VENDOR PANEL WITH RPU AND 600 V STARTERS, BILL OF MATERIAL 

1020-2025-03-1740 5-0I704 VENDOR PANEL WITH RPU AND 600 V STARTERS, 120 V & 24 DC CIRCUITS 

1020-2025-03-1741 5-0I705 VENDOR PANEL WITH RPU AND 600 V STARTERS, 120 V & 24 DC CIRCUITS 

1020-2025-03-1742 5-0I720 TWO SECTION RPU PANEL EXTERNAL LAYOUT - TYPICAL 

1020-2025-03-1743 5-0I721 TWO SECTION RPU PANEL INTERNAL LAYOUT - TYPICAL 

1020-2025-03-1744 5-0I722 TWO SECTION RPU PANEL BOM - TYPICAL 

1020-2025-03-1745 5-0I723 TWO SECTION RPU PANEL POWER WIRING DIAGRAM 

1020-2025-03-1746 5-0I724 TWO SECTION RPU PANEL POWER WIRING DIAGRAM 

1020-2025-03-1747 5-0I726 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1748 5-0I727 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1749 5-0I738 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1750 5-0I745 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1751 5-0I763 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1752 5-0I780 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1753 5-0I781 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1754 5-0I782 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1755 5-0I783 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1756 5-0I784 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1757 5-0I785 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1758 5-0I786 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1759 5-0I787 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1760 5-0I788 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1761 5-0I789 NE - THC-xxx-RPU-xxxx 

1020-2025-03-1762 4-3I625 NE - HPU BUILDING - THC-ITS-COM-4702 COPPER PORT ASSIGNMENT 2 

Demolition 

1020-2025-03-1763 0-0ED101 ELECTRICAL SITE PLAN - DEMO ELECTRICAL PLAN 

1020-2025-03-1764 1-1SD102 NW- INFLUENT/EFFLUENT CHANNEL DEMOLITION 

1020-2025-03-1765 1-1SD103 NW- EFFLUENT CHANNEL DEMOLITION 

1020-2025-03-1766 1-1SD104 NW- EFFLUENT CHANNEL STRUCTURAL DEMOLITION 

1020-2025-03-1767 3-5MD101 TUNNEL T13 AND 1800 DIA. SERVICE PIPEWAY DEMOLITION MECHANICAL PLAN  

1020-2025-03-1768 3-5ED001 SE - THC-ELS-MCC-0501 SINGLE LINE DIAGRAM ELECTRICAL SINGLE LINE DIAGRAM 

1020-2025-03-1769 3-5SD103 SE - ANAEROBIC FILTERS AND SECONDARY DIGESTER DEMOLITION 

1020-2025-03-1770 3-5SD104 SE - ANAEROBIC FILTER DEMOLITION 

1020-2025-03-1771 3-5SD105 SE - ANAEROBIC FILTER CONTROL BUILDING DEMOLITION 

1020-2025-03-1772 3-5SD106 SE - ANAEROBIC FILTER CONTROL BUILDING DEMOLITION 

1020-2025-03-1773 3-2PD101 SE - ANAEROBIC FILTER - DEMOLITION PROCESS MECHANICAL 

1020-2025-03-1774 3-5SD101 SE - CHLORINE CONTACT CHAMBER STRUCTURAL DEMOLITION 

1020-2025-03-1775 3-5SD102 SE - CHLORINE CONTACT CHAMBER STRUCTURAL DEMOLITION 

1020-2025-03-1776 3-5PD101 SE - CHLORINE CONTACT CHAMBER MH-W REMOVALS PROCESS MECHANICAL PLAN 

1020-2025-03-1777 4-8SD101 NE- TUNNEL T18 DEMOLITION 
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REFERENCE DOCUMENTS 

These reports and documents, some of which were prepared for a previous iteration of this 
contract under a previous name(s), Firm Capacity Upgrades (FCU) and/or Liquid Train 
Upgrades (LTU), are for information purposes only. It is the responsibility of the Suppliers to 
confirm all information on-site. 
 

1. Tree Inventory and Preservation Plan (TIPP), Highland Creek Treatment Plant (HCTP), 
Jacobs, April 21, 2023. (File name: 
HCTP_TreeInventoryandProtectionPlan_10_16_2023_final.pdf ) as “Attachment 01” 

1.1. Tree Inventory-Addendum #1.pdf 

2. Request for Proposals for Preselection of Single Stage Centrifugal Blowers for the Highland 
Creek Treatment Plant, RFP 22ECS-MI-02HC as “Attachment 02” 

2.1. Request for Proposals for Preselection of Single Stage Centrifugal Blowers for the 
Highland Creek Treatment Plant, RFP No. Doc3446655839, Contract No. RFP-22ECS-
MI-02HC, City of Toronto, August 31, 2022. (File name: RFP-22ECS-MI-02HC.PDF) 

2.2. Request for Proposals for Preselection of Single Stage Centrifugal Blowers for the 
Highland Creek Treatment Plant, RFP No. Doc3446655839, Contract No. RFP-22ECS-
MI-02HC, Addendum No. 1, City of Toronto, September 16, 2022. (File name: 
Doc3446655839 - Addendum No. 1.pdf) 

2.3. Request for Proposals for Preselection of Single Stage Centrifugal Blowers for the 
Highland Creek Treatment Plant, RFP No. Doc3446655839, Contract No. RFP-22ECS-
MI-02HC, Addendum No. 2, City of Toronto, September 27, 2022. (File name: 
Doc3446655839 - Addendum No. 2.pdf) 

2.4. Request for Proposals for Preselection of Single Stage Centrifugal Blowers for the 
Highland Creek Treatment Plant, RFP No. Doc3446655839, Contract No. RFP-22ECS-
MI-02HC, Addendum No. 3, City of Toronto, October 7, 2022. (File name: 
Doc3446655839 - Addendum No. 3.pdf) 

2.5. Not Used 

2.6. Not Used 

2.7. GL8 Single Stage Centrifugal Air Blowers, Submittal Package, Lone Star, October 16, 
2023. (File name: 11395-01-R2_BLOWER PACKAGE_10.16.23.pdf) 

2.7.1. Addendum #1 – File name 11395-01-R2_BLOWER PACKAGE_10.16.23_modified-
Addendum #1.pdf. 

2.8. GL8 Single Stage Centrifugal Air Blowers, Submittal Package, Lone Star, October 23, 
2023. (File name: 13300-01-R1_Controls.pdf) 

2.8.1. Addendum #1 – File name 13300-01-R1_Controls-Addendum #1.pdf 
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3. Confined Space Inventory - Existing Plantwide, Highland Creek Treatment Plant, 2021-10. 
(File name: HCTP Confined Space Inventory - Existing Plantwide, Oct 2021.pdf) as 
“Attachment 03” 

4. Confined Space Inventory - C2 Areas, Highland Creek Treatment Plant, 2023-11-14. (File 
name: HCTP Confined Space Inventory - C2 Project 2023-11-14.pdf) as “Attachment 04” 

5. Pre-Renovation Designated Substances Assessment Survey, Highland Creek Treatment 
Plant, Arcadis, May 23, 2023. (File name: 30154538 Final DSHMS HCTP (May 2023).pdf) 
as “Attachment 05” 

6. Hazardous Building Materials Re-Assessment Survey 2025, Highland Creek Treatment 
Plant, OHE Project No. 31662, OHE Consultants, November 2025. (File name: 31662 HBM 
Re-Assessment Survey 2025.pdf) as “Attachment 06” 

7. Electrical Safety Authority High and Low Voltage Report, Highland Creek Treatment Plant, 
Electrical Safety Authority, July 6, 2023. (File name: ESA Correspondence_High and Low 
Voltage Report.pdf) as “Attachment 07” 

8. Environmental Impact Study (EIS), Highland Creek Treatment Plant (HCTP), Jacobs, 
December 13, 2021. (File name: HCTP_EIS_12_13_2021_final.pdf) as “Attachment 08” 

9. Geotechnical Investigation Report, Liquid Train Process Upgrades (Part 2), Highland Creek 
Treatment Plant, City of Toronto, Wood, February 15, 2022. (File name: TT183005_Part 2- 
HCTP - Liquid Train Process - Geotechnical Report - Final - 15Feb22.pdf) as “Attachment 
09” 

9.1. Addendum #1 – File name TT183005_Part 2- HCTP - Liquid Train Process - 
Geotechnical Report - Final - 15Feb22-Addendum #1.pdf  

10. Geotechnical Investigation and Design: Assessment of Long Term Stable Top of Slope and 
Pavement Design of the Proposed Access Road, Jacobs, August 25, 2022. (File name: 
SlopeStabilityStudy_51Beechgrove_Dr_RRSignSeal.pdf)  as “Attachment 10” 

11. Limited Phase One Environment Site Assessment, Highland Creek Treatment Plant, 
Toronto, Ontario, CH2M Hill, August 8, 2018. (File name: 
HCTP_PhaseOne_DFT_Aug2018_Combined.pdf) as “Attachment 11” 

11.1. Addendum #1 – File name HCTP_PhaseOne_DFT_Aug2018_Combined-Addendum 
#1.pdf 

12. Preliminary Soil Characterization Report, Highland Creek Treatment Plant Liquid Process 
Trains Rehabilitation and Upgrades, Jacobs, November 21, 2023. (File name: 
HCTP_C2_SCR_11212023.pdf) as “Attachment 12” 

12.1. Addendum #1 – File name HCTP_C2_SCR_11212023-Addendum #1.pdf   

13. Soil Sampling and Analysis Plan, Highland Creek Treatment Plant Liquid Process Trains 
Rehabilitation and Upgrades, Jacobs, November 21, 2023. (File name: 
HCTP_C2_SAP_11212023.pdf) as “Attachment 13” 

13.1. Addendum #1 – File name HCTP_C2_SAP_11212023-Addendum #1.pdf  
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14. Phragmites Inspection Report, REI, December 22, 2205.  (File name:  REI – Site Inspection 
– Highland Creek – Phragmites.pdf) as “Attachment 14” 

15. Health and Safety Orientation, Highland Creek Treatment Plant, City of Toronto, July 2020. 
(File name: Contractor Visitor HCTP H&S Orientation Package -  2023.pdf) as “Attachment 
15” 

16. Site Health and Safety Orientation Sign-off Form, Highland Creek Treatment Plant, City of 
Toronto, 2023. (File name: HCTP H&S Orientation Sign Off Form -2023.pdf) as “Attachment 
16” 

17. Urban Forestry Permit, 11226251 RMV SC, 51 Beechgrove Dr , Toronto Parks Forestry & 
Recreation, Urban Forestry, November 9, 2023. (File name: Beechgrove Dr 51 - Posted 
Permit - NOV 09 2023.pdf) as “Attachment 17” 

18. Permit To Injure or Destroy Trees, E-11226251, 51 Beechgrove Dr, Toronto Parks Forestry 
& Recreation, Urban Forestry, November 9, 2023. (File name: Beechgrove Dr 51 - UF 
Permit - NOV 09 2023.pdf) as “Attachment 18” 

19. Permit To Take Water, Ground Water, Number P-300-4223880123, Ontario Ministry of the 
Environment, Conservation and Parks, September 1, 2023. (File name: 1_PTTW 
Certif icate.pdf) as “Attachment 19” 

20. Signed ECA Air & Noise – City of Toronto Ref. # 6101-CUBKC2, November 6,2023. (File 
name: City of Toronto - Highland Creek WWTP - ECA Air & Noise - 6101-CUBKC2.pdf) as 
“Attachment 20” 

21. Signed ECA Sewage – City of Toronto Ref. # 8001-CQBNPG, December 6,2023. (File 
name: City of Toronto - Highland Creek WWTP - ECA Sewage - 8001-CQBNPG.pdf) as 
“Attachment 21” 

22. Engineers Equipment Safety Assessment, Pre-Start Health and Safety Review, Design 
Review, HCTP Liquid Trains Rehabilitation and Upgrades (Contract 2), ProSafe, September 
28, 2022. (File name: ProSafe PSR - 22273 - Jacobs - HCTP Liquid Trains Rehabilitation 
and Upgrades (Contract 2).pdf) as “Attachment 22” 

23. TRCA Permit No C-230519, CFN 66623 as “Attachment 23” 

23.1. TRCA Permit No C-230519, CFN 66623, Permit, Toronto and Region Conservation 
Authority, June 9, 2023. (File name: CFN 66623 Permit.pdf) as “Attachment 23.1” 

23.2. TRCA Letter of Extension, Permit Extension Letter, Toronto and Region Conservation 
Authority, April 25, 2025.  (File name:  CFN 66623 Permit Extension Letter.pdf) as 
“Attachment 23.2” 

23.3. TRCA Permit No C-230519, CFN 66623, Approval Drawings, Toronto and Region 
Conservation Authority, Received Mar 28, 2023. (File name: CFN 66623 Approved 
Drawings.pdf) as “Attachment 23.3” 
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23.4. TRCA Permit No C-230519, CFN 66623, Toronto and Region Conservation Authority, 
Letter to T. Huang, Toronto and Region Conservation Authority, May 19, 2023. (File 
name: CFN 66623 Permit Letter.pdf) as “Attachment 23.4” 

23.5. TRCA Recommendation - No Objection, Letter to K. Taylor, Toronto and Region 
Conservation Authority, May 8, 2023. (File name: TRCA Recommendation (CFN 
66623) - No Objection.pdf) as “Attachment 23.5” 

24. Construction Vibration Study, Highland Creek Treatment Plant, New Liquid Process Area, 
Thornton Tomasetti, March 15, 2023. (File name: 20230315 - Highland Wastewater 
Treatment Plant Vibration Study - TT Report SW22163.pdf) as “Attachment 24” 

25. Navisworks file.  (File name: HCTP FCU - Navisworks File 27Nov23.nwd) as “Attachment 
25”.  

Navisworks software is required to view the file which is available from Autodesk: 
https://www.autodesk.ca/en/products/navisworks/3d-viewers 

 

 

https://www.autodesk.ca/en/products/navisworks/3d-viewers

